

DATE OF EXTENSION E-TENDER NOTICE

Tenders on Two Bid System were invited to take up the electrification works under the **Infrastructure Plan Project - Part II** for the supply, test, transport, construction, erection, testing and commissioning 1 Nos of 33KV /11 KV, 1X5 MVA new Sub-station with other allied work under **"Full Turnkey Contracts"** at Kalgaon Tal:-Karad in Umbraj Sub- Division under Satara Circle under Baramati Zone . Details are as below.

Sr. No	Tender No.	Division	Sub Division	Estimated Cost in Rs. Lakhs	EMD Amount in Rs.
1	CE (BMTZ) /Infra-Part II / Balance Infra/T-08/2018-19	Karad	Umbraj	250.93	250940 /-

Due to poor response received from bidders, the last date of sale is extended up to 27/06/2018 & date of submission is extended up to 28/06/2018 up to 15:00 Hrs.

All other condition of previous tender notice will remain unchanged.

Sd /-

Chief Engineer (BMTZ)