



Corrigendum-2- e-Bidding

(RFS No. MSEDCL/PP/NCE/2018/1400 MW Solar/T-07 to T-36)

The pre-bid meeting scheduled on 06.10.2018 at 11.00 hrs regarding MSEDCL tender for procurement of 1400 MW solar power on long term basis through competitive bidding process (followed by reverse e-auction) from projects to be connected at distribution network (11/22 KV) in 30 districts/circles under "Mukhyamantri Sour Krishi Vahini Yojana" is postponed and now rescheduled on **09.10.2018 at 11.00 Hrs**

Sd/-

Chief Engineer (Renewable Energy)

MSEDCL, Prakashgad, Mumbai.

Tel: 022-26474211 Extn. No. 2322/2416