



**Maharashtra State Electricity Distribution Co. Ltd.**  
Tender No. : CE/Project/Mumbai/RDSS/LR-B/Phase-I/T-  
03/2022-23 to  
CE/Project/Mumbai/RDSS/LR-B/Phase-III/T-23/2022-23

**Notice for extension of Pre bid meeting**

Turnkey e-tenders are invited for survey, planning, design, engineering, assembly manufacturing, testing, supply, loading, transportation, unloading, insurance, delivery at site, handling, storage, installation, testing, commissioning and documentation of all items/materials of feeder separation and other allied works, including supply & works guarantee as per Standard Bidding Documents under the RDSS on single point responsibility, in-divisible "Turnkey" contract basis vide the following tenders

<b>Name of office</b>	<b>Tender No.</b>
Akola Zone	CE (Projects)/ Mumbai/ RDSS/LR-B/Phase I/ T-03/2022-23
Nagpur Urban Circle and Nagpur Rural Circle	CE (Projects)/ Mumbai/ RDSS/LR-B/Phase I/ T-04/2022-23
Nanded Circle	CE (Projects)/ Mumbai/ RDSS/LR-B/Phase I/ T-05/2022-23
Latur Circle	CE (Projects)/ Mumbai/ RDSS/LR-B/Phase I/ T-06/2022-23
Nashik Circle	CE (Projects)/ Mumbai/ RDSS/LR-B/Phase I/ T-07/2022-23
Baramati Zone	CE (Projects)/ Mumbai/ RDSS/LR-B/Phase I/ T-08/2022-23
Beed Circle	CE/Project/Mumbai/RDSS/LR-B/Phase-II/T-09/2022-23
Gadhchiroli Circle	CE/Project/Mumbai/RDSS/LR-B/Phase-II/T-10/2022-23
Amravati zone	CE/Project/Mumbai/RDSS/LR-B/Phase-II/T-11/2022-23
Jalgaon Zone	CE/Project/Mumbai/RDSS/LR-B/Phase-II/T-12/2022-23
Wardha circle	CE/Project/Mumbai/RDSS/LR-B/Phase-II/T-13/2022-23
Ahmednagar Circle	CE/Project/Mumbai/RDSS/LR-B/Phase-II/T-14/2022-23
Gondia zone	CE/Project/Mumbai/RDSS/LR-B/Phase-III/T-15/2022-23
Chandrapur Zone	CE/Project/Mumbai/RDSS/LR-B/Phase-III/T-16/2022-23
Aurangabad Urban Circle & Aurangabad Rural Circle	CE/Project/Mumbai/RDSS/LR-B/Phase-III/T-17/2022-23
Jalna Circle	CE/Project/Mumbai/RDSS/LR-B/Phase-III/T-18/2022-23
Parbhani Circle & Hingoli Circle	CE/Project/Mumbai/RDSS/LR-B/Phase-III/T-19/2022-23
Osmanabad Circle	CE/Project/Mumbai/RDSS/LR-B/Phase-III/T-20/2022-23
Malegaon Circle	CE/Project/Mumbai/RDSS/LR-B/Phase-III/T-21/2022-23
Bhandup (U) + Kalyan + Ratnagiri	CE/Project/Mumbai/RDSS/LR-B/Phase-III/T-22/2022-23
Pune + Kolhapur Zone	CE/Project/Mumbai/RDSS/LR-B/Phase-III/T-23/2022-23

**In this regards, it is to inform the Pre Bid meeting which was scheduled on 14.11.2022 at 12 hrs. for the above tenders is postponed to 15.11.2022 at 12.00 Hrs.**

**Sd/-  
Chief Engineer (Projects)  
MSEDCL, Mumbai**