

No. MMD/T-NSC-01/02/03/04/0123/11396

Date: 20.04.2023

NOTICE OF CANCELLATION OF TENDER

To,

All Tenderers,

Sub: Tender No. MMD/T-NSC-01/0123, MMD/T-NSC-02/0123, MMD/T-NSC-03/0123 and MMD/T-NSC-04/0123 for appointment of Advanced Metering Infrastructure Service Provider (AMISP) for Smart Metering on Design-Build-Finance-Own-Operate-Transfer (DBFOOT) basis under RDSS Scheme in MSEDCL area.

- Cancellation of the tender thereof.

Dear Sirs,

You are requested to note that the Tender No. MMD/T-NSC-01/0123 MMD/T-NSC-02/0123, MMD/T-NSC-03/0123 and MMD/T-NSC-04/0123 for appointment of Advanced Metering Infrastructure Service Provider (AMISP) for Smart Metering on Design-Build-Finance-Own-Operate-Transfer (DBFOOT) basis under RDSS Scheme in MSEDCL area is hereby cancelled.

Thanking you,

Yours faithfully,


Dr. Manish Wath
Chief Engineer (MMD)