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SECTION-I
BID INVITATION
1. Introduction

The Maharashtra State Electricity Distribution Company Ltd. (MSEDCL),
represented by the Executive Engineer, 0&M Division Chandrapur wishes to
intend for “Empanelment of Agencies for Infrastructure development for
release of new connections /enhancement of load (RCI and other except
Ag) in Chandrapur Division Chandrapur Circle for 1 year i.e., FY 2025-26
and as described in the Bidding Data under single point responsibility
“Partial Turnkey Contracts”.

2. Brief description for the Bidding Process:

d.

The Executive Engineer, 0&M Division Chandrapur on behalf of MSEDCL,
invites eligible bidders to submit a bid in accordance with the provisions
of this Tender Document. In this Tender Document, the term "Bidder",
which expression shall, unless repugnant to the context, include all parties
who have submitted bids in response to this Tender Document within the
stipulated time.

The Bidders shall submit the bids in two parts by following e-tendering
process as described in Bid document. First part comprises of the
technical bid and the second part comprises of the commercial/ price bid
in accordance with this Tender Document.

Bidder shall not upload commercial/price bid along with technical bid
documents together. Such bid shall be rejected, and bidder shall be
disqualified from the bidding process.

In terms of the Tender Document, a Bidder will be required to deposit,
along with its Bid, a bid security as Earnest Money Deposit (EMD).

MSEDCL will open the technical bids of all bidders and financial bids of
only technically qualified bidders would be opened.

The Bidder’s Names, Bid prices and the presence or absence of the
requisite and such other details as MSEDCL, at its discretion, may or may
not consider along with the reasons will be declared at the time of
opening.

[t is the bidders’ responsibility to verify the MSEDCL e-tender website for
the latest information related to this tender Notice. The MSEDCL shall not
be responsible for any information if not received by the bidder.

Infrastructure development for release of new connections
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BIDDING INFORMATION
Tender Ref
1 Nzn erREIErence | EE/CH/0&M/Dn/T/NSC/24-25/T-04
Sale of Tender Form
2 on weblink 22/01/2025t0 06/02/2025

Last date & Time f
p | ASTCAe&AMEIOT ) s 05 /2025, 11:00 Hrs

submission of Bids

Date of Pre-Bid

3 Meeting 27/01/2025, 15:00 Hrs
Date & Time of
4 opening of 10/02/2025, 16:00 Hrs
Technical Bid
Address for eechan.drapur.@ho.mahadiscom.in ie.,
5 L Executive Engineer. (0&M) Chandrapur
communication

Division

Tender processing Rs. 10000/- + 18% GST as applicable (Non-

fee refundable & Non-Transferable)
Rs. 25,000/- only(can be paid by either DD
in favour of MSEDCL or through RTGS into
7 Earnest Money State Bank of India, Branch Chandrapur

Deposit (EMD)
account number 110144499494, IFCS Code

- SBIN0000346)

The successful bidder shall furnish the
performance Bank guarantee within 14
calendar days from the issue of the
empanelment offer letter in the form of an
unconditional and irrevocable Bank

Guarantee for an amount of 5% of each work
Performance Bank

8 | Guarantee in lieu of
Security Deposit

order issued by concern (after empanelment
denominated solely in INR payable and
claimed at Chandrapur issued either by a
Nationalized or Scheduled Bank located in
Maharashtra & acceptable to MSEDCL and
valid for the period for 3 year. During contract
period, at any time the value of PBG should
not be less than 5% of the value of executed
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works. In case the PBG amount is less than 5%
of the value of executed works the contractor
will have to submit additional PBG so as to
make the total value of PBG at least equal to
5% of value of the executed quantity.

Note:
1.  The date & time of opening of Price Bid will be informed by an e-mail.

2. The empanelmentis for 1 year but may further be extended if required
at the discretion of the MSEDCL at the discovered rate (L-1) only.

3.  Eligible bidders shall upload the Bids through e-tender portal of
MSEDCL: http://works.mahadiscom.in/eTender/etenderdetails can
be obtained from https://www.mahadiscom.in.
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SECTION-II
INSTRUCTION TO BIDDERS

The Executive Engineer O&M Division Chandrapur, on behalf of MSEDCL invites
bids from eligible bidders for empanelment along with rates for 1 year i.e. FY 2025-
2026. 3 to 5 No's. of agencies shall be empanelled for each subdivision. Preference
shall be given as per the sequence of the discovered rate & in case of the same rates
if quoted by the agencies then the preference shall be given for the agencies with
more experience.

1. Scope of Contract:
The Scope of contract is as below:
The Nodal officer of this tender is Executive Engineer of the concern Division.

A. To carry out Empanelment of Agencies for Infrastructure development
for release of new connections / enhancement of load (RCI and others
except Ag) in Chandrapur Division Chandrapur Circle. Major material
required under contracts as per list enclosed (Annexure C) shall be supplied
or provided by MSEDCL; and contractor will have to supply minor items in
nature of consumable only.

B. In case any major material is not available with MSEDCL the same shall be
supplied by the contractor at the prevailing cost data of MESDCL. The non-
availability of major material if any shall be certified by nodal officer &
Additional Executive Engineer (MM).

C. Detailed execution Plan for timely implementation of work is to be submitted
by the contractor immediately after allotment of work order.

D. The selected bidder shall have his office and personnel within the jurisdiction
of the works for attending the emergency services.

E. The empanelment of contractor shall be for 1 year period i.e. FY 2025-26,
However the performance of the empanelled agencies will be reviewed on
quarterly basis and poor/non performing contractor shall be terminated/
blacklisted of its work with proper justified reason and providing opportunity
for explanation to bidder.

F. Bids shall be complete and cover all works described in the price schedule.
Any item of works required for complete usable system shall be deemed to
be included in bidder’s scope irrespective of whether it is specifically
mentioned or not in the price schedules; the same can be brought to notice of
Tendering authority during Pre-Bid meeting.
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G.

Bidder should note that obtaining permissions from statutory bodies
wherever required for execution of works, shall be entirely in bidder’s scope.
However, MSEDCL will extend its maximum support for obtaining these
permissions.

Partial bids, or bids which do not cover the entire scope of the works will be
treated as incomplete and not responsive to the terms and conditions of
bidding and are liable to be rejected.

2. Eligibility and qualifying criteria:

The Bidder shall meet following minimum eligibility criteria for participation in
the bid.

A. Technical Qualification:

(i) The bidder should be a licensed electrical contractor having minimum
5 year experience in Design, Supply, Erection, Testing, Commissioning
of electrical distribution & sub-transmission infrastructure works,
which includes 33/22/11kV HT overhead and underground lines, LT
overhead and underground lines, Distribution Transformer centers in
MSEDCL/ any state utility including Distribution Franchise (DF)/
Public Sector undertaking like MIDC/ PWD/ Municipal Corporations/
Councils/ CIDCO/ MHADA, etc.

(i) The bidder should have an experience (during last 5 years) of
execution of full turnkey or partial turnkey contracts of minimum 30
Km. HT/LT overhead line or minimum 10 Km. HT /LT underground
cable and for Distribution transformers, the bidder should have an
experience of execution of full turnkey or partial turnkey contracts of
minimum 20 Nos of Distribution Transformer (during last 3 years).

(iii)  All the components of electrical works mentioned above should be in
successful operation for at least one (1) year as on date of submission
of bid.

Work experiences of the bidder as per above shall be considered only if the
works have been executed under Govt./semi-Govt./autonomous body of
Central/State Govt./Electricity Power Utility/ Public works, Distribution
franchisee appointed by MSEDCL and under Dedicated Distribution Facility
(DDF) scheme work approved by MSEDCL. The work experience under DDF
scheme will be considered only if approved by Competent Authority in
MSEDCL i.e., concerned EE / SE.

Infrastructure development for release of new connections
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B. Financial Qualification:

(i) The Bidder should have executed similar* works during the last 3
financial years minimum -
One work order / contract for equivalent to amount of Rs. 35 Lakhs
Or
Two work orders / contracts equivalent to amount of Rs. 20 Lakhs each
Or
Three work orders / contracts equivalent to an amount of Rs.15 Lakhs
each.
*Similar works are construction erection testing commissioning and
maintenance of HT/LT overhead lines/underground cables and DTC
mentioned in technical qualification.
(ii) The bidder should have an average annual financial turnover of
Rs. 60 Lakhs during any of last three financial years.
(iii)The bidder shall have a positive net worth during any of last three
financial years.

The Bidder should have GST/PAN Registration Certificate.
The Bidder should deploy sufficient manpower to carry out the allotted work.

oo

However, the contractor should provide the manpower as specified in
Annexure -A

E. The Bidder should have PF Registration.

The Bidder should have taken Group Insurance Cover for his Employees.

™

G. The Bidder should have the required tools and equipment for these works.
The minimum qualification requirements are outlined in Annexure-B.

3. Instructions to bidders:

A. (a)All bids must be accompanied by EMD as specified in the Tender
Notification (Section-I) and uploaded on or before the prescribed date
and time given in Section-I of this document. Bids submitted without
EMD will be summarily rejected. Bidder shall upload the required
documents through electronic mode as part of their proposal.

(b) The Bidder shall also upload copies of
(i) Central and State GST registration Certificate
(ii) PAN issued by appropriate authority.
(iii) Income Tax returns of previous three assessment years.
B. The Bid uploaded by the Bidder and all correspondence and documents in
relation to the bid shall be in English Language. For more details refer Clause
8 of this section.
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C. Bids may also be submitted by consortium / joint venture wherein-

a) Only 1 Joint venture/ consortium is allowed to participate in the bid.
Also, if it is found that the same agency has participated in the same
tender with multiple bidders, all such bids are likely to be disqualified.
Further, any agency is not allowed to participate in a Joint venture/
consortium for more than of five tenders within MSEDCL.

b) One of the partners shall be designated as the lead partner by consensus
among all joint venture partners. The lead partner is required to satisfy
70% of the qualifying criteria while the remaining 30% of the qualifying
criteria shall be met by the other consortium partner in similar works.

c) Both partners of the joint venture/Consortium shall be jointly and
severally liable for the execution of the contract in accordance with its
terms. A copy of the agreement, containing this provision, entered into
by the joint venture partners, shall be submitted with the bid.

d) JV/Consortium partners shall submit power of attorney to legally
authorized lead partners to incur liabilities and receive instructions for
and on behalf of all JV partners.

D. Bidder should upload only those documents which are asked to upload in
the Tender document. Any extra document may make bid as disqualified bid
and may be rejected at discretion of MSEDCL.

E. Technical proposal which are submitted by non-qualified bidder, or which
are evaluated to be non-responsive shall be deemed to be rejected and will
not be considered for detailed technical evaluation.

F. Only bids conforming to minimum eligibility criteria and found to be
technically responsive will be taken up for further evaluation. During
evaluation of Bids, MSEDCL, may, at its discretion, ask the bidders for
clarification of their proposals.

G. The bidder shall quote their rates considering market and site condition and
variation in price index etc. The quoted rates by the bidder shall remain the
same.

H. MSEDCL will not entertain any claim at any stage from successful bidder on
the plea of not having sufficient acquainted himself as to site condition
before submitting price bid etc.

. Financial bid of the technically qualified bidders to be opened on selected
date and the place intimated to technically qualified bidders through e-mail.
J. Offers by matching prices with lowest acceptable bidder:
L-1 Matching rates will be carried out for bidders who gave consent to match
the L-1 offered rate in the price bid as optional documents. The bidder who
has not given consent letter in the price bid will not be considered. However,
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if enough bidders are not available then MSEDCL, at its discretion, may ask
other bidders to match the price of L-1.

K. To participate in the tenders of (0&M) Division/Circle, the agency must have
aregistered office within the jurisdiction of the concerned (0&M) zone.

L. Irrespective of the participation in various tenders, the particular qualified
agency is eligible to receive a maximum of 10 LOEs for each activity (HT/ LT
/substation / DTC Breakdown/ infrastructure development) within
MSEDCL.

M. The work order is not transferable. Subcontracting/Subletting is not
allowed.

4. Conflict of Interest:

A Bidder shall not have a conflict of interest. Any Bidder found to have a conflict
of interest shall be disqualified. A Bidder may be considered to have a conflict of
interest for the purpose of this Bidding process, if the Bidder:

(a) directly or indirectly controls, is controlled by or is under common control
with another Bidder; or

(b) receives or has received any direct or indirect subsidy from another Bidder;
or

(c) has the same legal representative as another Bidder;
or

(d) has a relationship with another Bidder, directly or through common third
parties, that puts it in a position to influence the Bid of another Bidder, or
influence the decisions of the Employer regarding this Bidding process;

or

(e) has a close business or family relationship with a professional staff of the
MSEDCL who:

i. are directly or indirectly involved in the preparation of the bidding
document or specifications of the Contract, and/or the Bid evaluation
process of such Contract;

or

ii. would be involved in the implementation or supervision of such Contract
unless the conflict stemming from such relationship has been
resolved in a manner acceptable to the Employer throughout the
Bidding process and execution of the Contract.
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6. As an exception to the foregoing Clause above

7.

11

a. Sanctions: Firms, blacklisted by the Employer/ CPSEs or any of their
subsidiaries / Government of India/ Government of any State] / any
Regulatory Authority, as on the date of submission of Bid are not eligible to
bid.

b. Suspension : Firm, under suspension by the Employer as the result of the
operation of a Bid-Securing Declaration or Proposal-Securing Declaration,
shall not be eligible to bid.

c. Prohibitions : Firms, and individuals of a country or goods/ work services
manufactured/ produced in a country shall be ineligible, if as a matter of
law or official regulations, the Government of India prohibits commercial
relations with that country

MSEDCL reserve rights to reject or accept any or all bids wholly or partly
without assigning any reason on the ground considered advantageous to
MSEDCL.

Language of Bid:

The Bid shall be uploaded in English Language. Supporting documents and
printed literature which are in another language shall be accompanied by an
accurate translation in the English language duly authenticated and certified by
the bidder.

Documents Comprising the Bid:

The Bid prepared by the Bidder shall be uploaded in ‘Two parts viz. Technical
Bid and Financial Bid. Bids shall be electronically submitted online in the E-
tender plat form and the documents shall be scanned and submitted.

Part-I: Technical Bid

Bidder shall submit relevant certificates to demonstrate the financial, technical
capabilities & eligibility criteria prescribed under this Tender Document. In this
regard the Bidder shall upload following minimum documents/ information
(form of consent of Lowest matching offer is optional) for technical or financial
evaluation.

i. Bidder’s Information sheet (Appendix-1(A))

ii. Firm’s Profile at a Glance (Appendix-I1(B))

iii. Financial Status (Appendix-1(C))

iv. Annual turnover (Appendix-I(D))

v. Installation and performance credentials

vi. Experience (Appendix-II)

vii. Form of Earnest Money Deposit / Bid Security (Appendix-III).

Infrastructure development for release of new connections
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viii. Form of consent of Lowest matching Offer (Appendix-1V)(optional)

Part-II: Financial bid

(i) The bidder shall submit the price schedule as furnished in the tender
document. Each entry in the price bid form should be filled.

(i) The bidder shall quote the rates for each schedule inclusive of
Installation/Handling of material /Equipment testing, commissioning and
consumable. Taxes as applicable will be paid extra.

(iii) Prices shall be quoted in Indian Rupees.

(iv) For Technical specifications, and cost data please refer MSEDCL website
i.e.
https://www.mahadiscom.in/supplier/# .

(v) Any Financial Bid uploaded with conditions different from the tender
specification will be rejected.

10. Earnest Money Deposit (E.M.D.):

A. The Bidder shall furnish along with the Technical Proposal, an E.M.D. of
Rs. 25,000.00(Rs. Twenty-Five Thousand only). Payable either by DD in
favour of MSEDCL or in the form of account transfer through RTGS/NEFT
into........... Bank.....couuenninnn. Branch......e. Account No....ouereee. IFCS

B. Any bid not accompanied by an acceptable E.M.D. shall be rejected by
MSEDCL as non-responsive.

C. The E.M.D. of the successful bidder will be returned when the bidder has
signed the Contract Agreement and furnished the required Performance
Bank Guarantee.

D. The E.M.D. of the unsuccessful bidders will be returned as promptly as
possible, after finalization of empanelment.

(i) If a Bidder withdraws his Bid during the period of Bid validity
Specified by the Bidder on the Bid Form its E.M.D. will be forfeited.

(ii) If the successful Bidder fails to furnish performance security in
accordance with Clause 24 of this Section - II of this Section, its EMD
will be forfeited.
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11.

12.

13.

14.

13

Period of Validity of Bid:

A. In some circumstances, MSEDCL may solicit the Bidder’s consent to extend

the period of validity. The consent for extension, if any, shall be given in
writing. The EMD provided under clause (10) of this Section - [l above shall
also be suitably extended. A Bidder extending the bid validity will not be
permitted and modify its original bid.

. Bids shall remain valid for 60 days after the date of opening of Technical

Bid. A Bid valid for a shorter period shall be rejected by MSEDCL as non-
responsive.

Amendment to Bid document:
A. At any time prior to the deadline for submission of bids, MSEDCL may, for

any reason, whether at its own initiative or in response to a clarification
requested by a prospective bidder, modify the Bid documents by issuing
addenda.

. Any addendum thus issued shall be treated as part of the Bid documents

pursuant to Sub-Clause (A) above and shall be communicated through the
website: - http: //works.mahadiscom.in/eTender/etender

Format of Bid

A. The bid shall be signed by a person or persons duly authorized to sign on

behalf of the bidder. The bidder shall submit declaration to confirm that he
has read and accepted all the contents and conditions contained in entire
bid document including financial bid containing price proposal.

B. Bidder must give clear page numbers to each page of his offer and a detail

index should be provided indicating the page numbers for each relevant
document comprising his offer. Checklists for documents and data to be
furnished by the Bidders have been given elsewhere in the Bid document,
separately for Technical Proposal and Price Proposal. Bidders must fill in
these checklists clearly indicating whether corresponding document is
submitted or not and if submitted, the relevant page number. If a document
is not found at the corresponding page number given in the index, it will be
concluded that the said document is not submitted by the Bidder.

Mode of submission of bids:
A. The Bids shall be submitted electronically in the e-tender portal only.

B. Bids sent by any other mode like in person, post, e-mail will not be

considered & rejected.
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C. MSEDCL may at its discretion require any Bidder to submit the hard copy
of any of the document submitted on e-tender platform.

15. Submission of Bids:

16.

17.

18.

14

Sealing and Marking of Bids:

The bidder shall scan all the documents forming part of the bidder’s Technical
Proposal and price proposal and convert the same into PDF format. The size
of the Technical Proposal/Price Proposal in PDF format shall not exceed 5
MB. In case the size of the PDF document exceeds 5 MB, the PDF document
shall be split up into suitable number of files of size of 5 MB or less each. There
after each file shall be numbered as “Tech_(Number & Name of
Document).pdf”. Then these files shall be digitally signed using the software
provided by MSEDCL during registration of the bidder. The digitally signed
document files shall be uploaded by the bidder on the “e-tendering” web site
of MSEDCL.

Deadline for Submission of Bids:

(i) Bids must be uploaded by the bidder through e-tender process not later
than the time and date specified in the invitation for Bids.

(ii) The MSEDCL may, at the discretion, extend this deadline for submission
of bids by issuing an addendum.

Clarification of Bids:

During evaluation of Bids, MSEDCL may, at its discretion, ask the Bidder for a
clarification of its bid. The request for clarification and the response shall be
in writing on e-mail id mentioned in Section-I of the bid and no change in
prices or substances of the Bid shall be sought, offered or permitted.

Acceptance or Rejection of Bids:

A. MSEDCL reserves the right to accept or reject any bid or all the bids and to
annul the bidding process and reject all bids at any time prior to award of
contract, without thereby incurring any liability or any obligation to inform
the affected bidder or bidders of the grounds for the said action.

B. Incomplete bid or bid with incomplete information/Documents or bid
which is not substantially responsive as determined by MSEDCL are liable
for rejection.
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19.

20.

15

Preliminary Examination of Price Bid:

Upon examination of bid, Arithmetical errors found if any will be rectified on
the following basis. If there is a discrepancy between the unit price and the
total price that is obtained by multiplying the unit price and quantity, the unit
price shall prevail and the total price shall be corrected. If there is a
discrepancy between words and figures, the lower of the two will prevail. If
the Bidder does not accept the correction of errors, its bid will be rejected.

Opening and Evaluation of Proposals:
A.  Opening of Pre-Qualification cum Technical Proposals:

a. MSEDCL will open the Technical Proposals on the date and time
designated in the E-Tender Notice/ Bid Document.

b. The time and date of the opening of the Price Bids will be informed
through auto generated email to technically qualified bidders.

B. Examination of Technical Proposals and Determination of
Responsiveness:

a. A technical/ tender committee shall evaluate the Bids submitted by
bidders for a detailed scrutiny. During evaluation of Bids, MSEDCL,
may, at its discretion, ask the bidders for clarification of their
proposals.

b. Notwithstanding the above, MSEDCL reserves the right to accept
minor deviations which do not materially affect the substantial
responsiveness of the Bid, whose rectification would not affect
unfairly the competitive position of other bidders, and which can be
rectified after award of contract without change to the price, scope,
quality or performance of the Works.

C. Clarification of Technical Proposals and Contacting MSEDCL:

a. MSEDCL can seek any clarification / document required for technical
qualification before opening the Price Bid. The bidder to submit the
clarification regarding the documents submitted with the Technical
Proposal, same shall be uploaded on the portal or to be submitted by
e-mail.

b. Any effort by the bidder to influence MSEDCL in evaluation of
Technical Proposals, bid comparison or MSEDCL decisions on
acceptance or rejection of bids may result in the rejection of the
bidder’s bid and forfeiture of the bid security in accordance with the
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21.

16

provisions.
Financial Evaluation:

The "Price bids" of only those bidders shall be opened, who qualifies the
“Prequalification cum Technical Bid". The price bids of the eligible
bidders will then be evaluated in the manner provided below.

Determination of the Lowest quoted price against the scope of work

a. The evaluation for lowest offer will be done based on the percentage
rates quoted by the Bidders for one year against the price schedule
accordingly L-1 Bidder shall be determined. MSEDCL at sole
discretion, if found necessary, may negotiate the offer of “ L-1 bidder”.

b. In case of rate quoted in words and figure are different, the lowest of
the two shall be considered (i.e., which is beneficial to MSEDCL)

Offers by matching prices with lowest acceptable bidder:

On declaration of the L-1 bidder, exercise of matching prices shall be
carried out as below.

a. The bidders who have given optional consent (Appendix-1V) would
automatically be considered as bidders matched with L1 and would
be considered for empanelment.

b. If sufficient number of bidders is not available at L1 after considering
optional consent, MSEDCL may invite the remaining successful
bidders who have not given their consent to match the quote of the
lowest acceptable L-1 Bidder.

c. If the other bidder/s give consent to accept order at such lowest
acceptable price, such bidders shall also be considered for
empanelment.

d. MSEDCL reserves the rights to empanel the agencies at sole discretion
subject to matching the quote of the L-1 Bidder.

Notification of Empanelment

A. Prior to expiration of the period of bid validity prescribed by MSEDCL,
MSEDCL will notify the successful bidder, that his bid has been accepted
and his name is empanelled for to attend Infrastructure development
for release of new connections (RCI and others) in Chandrapur
Division , Chandrapur Circle for 1 year on the rates offered by him.

B. The notification of empanelment will constitute the formation of the
Contract. Further, the name of empanelled contractors will be hosted on
MSEDCL website.
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22.

23.
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C. Upon notification of empanelment as above MSEDCL will promptly notify

the other bidders that their bids have been unsuccessful.

D. After empanelment the detail work orders will be issued subsequently as

and when need arise during the time agency is empanelled.

Signing of Contract

A.

At the same time that MSEDCL notifies the successful bidder that its bid
has been accepted, MSEDCL will send the bidder the Form of Contract,
incorporating all agreements between the parties.

Within 14 days of receipt of the Letter of Empanelment, the successful
bidder shall sign the Form of Contract on Stamp Paper (non-judicial)
borne by the bidder as per the rate specified in Bombay Stamp Act 1958
issued in Maharashtra and return it to MSEDCL.

The incidental expenses of execution of agreement shall be borne by the
successful Bidder(s).

Performance Bank Guarantee (PBG) in lieu of Security Deposit:

A.

The successful bidder shall furnish the performance Bank guarantee
within 14 calendar days from the issue of the empanelment offer letter in
the form of an unconditional and irrevocable Bank Guarantee for an
amount of 5% of each work order issued by concern(after empanelment)
denominated solely in INR payable and claimed at Chandrapur issued
either by a Nationalized or Scheduled Bank located in Maharashtra &
acceptable to MSEDCL and valid for the period for 5 year.

During contract period, at any time the value of PBG should not be less
than 5% of the value of executed works. In case the PBG amount is less
than 5% of the value of executed works the contractor will have to submit
additional PBG so as to make the total value of PBG at least equal to 5% of
value of the executed quantity.

The defect liability period of the works including the material shall be 24
(Twenty-Four) months for material other than distribution Transformer,
cable, RMU and defect liability for distribution transformer, cable, RMU
shall be 36 (thirty six) months starting from the date of completion of
project and acceptance by Employers representative. The performance
guarantee shall be valid for the full value and for the full period of contract
including 60 days for a claim period after the end of guarantee period and
shall be extendable for the further period if so required.
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D. Prior to making a claim under the Performance Bank Guarantee, MSEDCL
or MSEDCL representative shall, in every case, notify the Contractor
stating the nature of the default for which the claim is to be made.

E. The Performance Bank Guarantee will be generally released to the
Contractor within 7 working days after completion of all works, successful
commissioning of all section/facilities, and making good all defects
brought to notice during Guarantee period (defect liability period) or the
issue of the Final Contract Completion Certificate whichever is later.

24. Forfeiture of Performance Bank Guarantee

A. The performance Bank Guarantee submitted in lieu of security deposit
specified in the clause 23 will be liable to be forfeited if

i. The contractor fails to initiate the works after award of contract.
or
ii. The progress of works lagging behind the intended progress of works.

or

iii. The contract is terminated due to the reasons attributed to the
contractor.

or

iv. The quality of material is not as per standard or if the works is not
carried out as per standard method of construction, or not observing
the rules and regulations.

B. The performance bank Guarantee shall not be forfeited unless the
opportunity of being heard has been reasonably given to the party and no
sign of improvement has been observed.

25. Corruptor Fraudulent Practices

A. The Maharashtra State Electricity Distribution Company Ltd. requires
that the bidders observe the highest standard of ethics during the
procurement and execution of such contracts. In pursuance of this policy,
MSEDCL defines for the purposes of this provision, the terms set forth
below as follows:

a. “Corrupt practice” means behaviour on the part of officials in the
public or private sectors by which they improperly and unlawfully
enrich themselves and/ or those close to them, or induce others to
do so, by misusing the position in which they are placed, and it
includes the offering, giving, receiving or soliciting of anything of
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value to influence the action of any such official in the procurement
process or in contract execution; and

b. “Fraudulent practice” means a misrepresentation of facts in order
to influence a procurement process or the execution of a contract
to the detriment of MSEDCL and includes collusive practice among
bidders (prior to or after bid submission) designed to establish bid
prices at artificial non-competitive levels and to deprive MSEDCL of

the benefits of free and open competition.

B. MSEDCL will reject a proposal for award if it determines that the bidder
recommended for award is engaged in corrupt or fraudulent practices in
competing for the contract in question.

C. MSEDCL will declare a firm ineligible, either indefinitely or for a specific
period of time, to be awarded an MSEDCL contract if at any time if it is
found that the firm has engaged in corrupt or fraudulent practices in
competing for, or in executing, an MSEDCL Assignment.

26. Change in Laws and Regulations

If, after the date seven (07) days prior to the date of Bid Opening, any law,
regulation, ordinance, order or by-law having the force of law is enacted,
promulgated, abrogated or changed in India (which shall be deemed to
include any change in interpretation or application by the competent
authorities) that subsequently affects the costs and expenses of the
Contractor and/or the Time for Completion, the Contract Price shall be
correspondingly increased or decreased, and/or the Time for Completion
shall be reasonably adjusted to the extent that the Contractor has thereby
been affected in the performance of any of its obligations under the Contract.
However, these adjustments would be restricted to direct transactions
between MSEDCL and the Contractor and not on procurement of raw
materials, intermediary components etc. by the Contractor for which
MSEDCL shall be the sole judge. Notwithstanding the foregoing, such
additional or reduced costs shall not be separately paid or credited if the
same has already been accounted for in the price adjustment provisions
where applicable to the Contract Agreement.

27. Process for empanelment of agencies subdivision wise at division level:

(i) The empanelment of agencies for infrastructure development work for
new connection shall be done by Executive Engineers (0O & M) division /

Nodal Officer after floating of tenders of empanelment.
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(ii) The Executive Engineer will empanel 3 to 5 Nos. of agencies for each

(i)
(iv)

v)

subdivision.

The Executive Engineer will give sub-division wise allotment of agencies.

The detail sub-division wise work order shall be given by the respective

division through ERP only.

In the detail work order, Period for completion of work for New Connection

(including Temporary Connection)/Additional Load/ Reduction of Load

shall be mentioned as per Maharashtra Electricity Regulatory Commission

(Standards of Performance of Distribution Licensees, Period for Giving

Supply and Determination of Compensation) Regulations, 2021, shall be

mentioned as follows

Sr.
r Particular Period (Duration of completion)
No
(1) Municipal Corporation within
Metropolitan Area - Seven (7) Days
In case connection is to be | (2) Urban Areas except Municipal
1 from existing network Corporation in Metropolitan Area-
Fifteen (15) Days
(3) Rural Areas - Thirty (30) Day
Where extension or
tati f
2 augmentation o Three (3) months
distributing main is
required
Where commissioning of
3 new sub-station forming a One (1) year
part of the distribution
system is required

(vi) After completion of work, the contractor should submit the bill through

ERP and upload the checklist and photographs in the system.

(vii) The allotment of sub-division to the empanel agency may be changed at
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discretion of MSEDCL. The services of the empanelled contractor may be

utilized by MSEDCL in nearby O&M sub-division / Division during
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emergencies like major breakdown, flood, and natural calamities with the
consent of Agency.

(viii) The Executive Engineer (O &M) division will be the Nodal officer and single
point communication person for this contract. For all communications,
please refer e-mail ID given in section-I.

(ix) The Empanelled agencies shall provide adequate manpower / materials in
case of situations like Agitation / Disaster / Natural Calamities, etc.

(x) The empanelment of contractor is applicable for release of new connection
under NSC scheme, DPDC works, 100% DDF works and all the

infrastructure work under any scheme.
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SECTION - III
GENERAL CONDITIONS OF CONTRACT (GCC)

The following are the General Conditions of Contract.

In this Contract, the following terms shall be interpreted as indicated:
1. THE CONTRACT
A. Definitions

In the Contract (as defined below) the words and expressions defined
below shall have the meanings assigned to them, except where the context
requires otherwise:

a. Dates, Times and Periods

i. "Commencement Date" means the date of issue of work order
by the concern Executive Engineer

ii. "ContractPeriod" means the period from the Commencement
Date to the date of completion of the guarantee period.

iii. “Defect Correction / Liability Period” means the period for
correction of the Defect by the Contractor, beginning from
receipt of the Notice of Defect from MSEDCL by the Contractor
and extending up to days thereafter.

iv. “Defect Notice Period” means the period after observation of
the Defect within which MSEDCL should notify the Contractor
about the Defect. Notification of the Defect will normally be
made immediately after its observation.

v. “Guarantee Period” means the time as stated in the Appendix
to Tender for guaranteeing the Plant, Equipment, and Materials
against defects in materials, workmanship and manufacturing
defects, calculated from the date upon which the entire Works
(completion and commissioning of all the useful Sections in all
respect) have been completed as certified by MSEDCL
Representative. The term “Defects Liability Period” is
synonymous with the term “Guarantee Period”.

b. Documents

i. "Contract" means the agreement if any to be entered into by
MSEDCL with the contractor and shall include these Conditions
of Contract, MSEDCL Requirements, the Tender, the
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Contractor's Proposal, the Schedules, the Letter of Award and
such further documents as may be expressly incorporated in
the Letter of Award or Contract Agreement (if completed) and
any further conditions which may be specifically agreed to
between the parties as forming the part of contract.

ii. "MSEDCL's Requirements" means the description of the
scope, standards, design criteria (if any) and program of work,
as included in the Contract, and any alterations and
modifications thereto in accordance with the Contract. The
Conditions of Contract, Technical Specifications, Drawings,
Appendix to tender and all other information contained in the
Bid documents form an integral part of MSEDCL Requirements.

iii. "Letter of Empanelment / award”" means the formal
acceptance by MSEDCL of the tender. The term “Letter of
Empanelment / award” is synonymous with the term “Notice
of Empanelment / Award”.

iv. “Rate Contracts”: The Rate Contractis a contract under which,
during the period of its currency, the contractor engages to
supply materials on demand, irrespective of quantity, at fixed
unit rates or prices, within a given period of the receipt of such
demand.

v. "Tender/ Expression of Interest (Eol)" means the
Contractor's priced offer to MSEDCL for the works, as accepted
by the Letter of Award. The word 'tender’ is synonymous with
'bid’".

c. Money and Payments

i. "Contract Price" means the sum stated in the Letter of award
as payable to the Contractor for the design, execution, testing,
commissioning and completion of the Works and the
remedying of any defects in accordance with the provisions of
the Contract, including guarantee of the Works and plant
during the defects liability period.

ii. "Cost" means all expenditure properly incurred (or to be
incurred) by the Contractor, whether on or off the Site,
including overhead and similar charges, but does not include
profit.
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d. Other Definitions

i. "Contractor's Equipment” means all machinery, apparatus
and other things (other than Temporary Works) required for
the execution, completion and guarantee of the Works and the
remedying of any defects, but does not include Plant and
Equipment, Materials, or other things intended to form or
forming part of the Permanent Works.

ii. “Defect” means any part of the Works not completed in
accordance with the Specifications and terms and conditions of
Contract, including any Works or part thereof which becomes
faulty during the Guarantee (Defects Liability) Period.

iii. “Guarantee" means the supply of all things necessary so as to
remedy any defects in workmanship, materials, plant and
equipment and guarantee proper operation of the constructed
facilities for the period of 1 year after completion of the Works,
all in accordance with the conditions of the Contract.
"Materials" means things of all kinds (other than Plant) to be
provided and incorporated in the Permanent Works by the
Contractor, including the supply-only items (if any) which are
to be supplied by the Contractor as specified in the Contract.

iv. "Site" means the places provided by MSEDCL where the Works
are to be executed at the locations identified and to which
Plant/substation and Materials are to be delivered and any
other places as may be designated in the Contract as forming
part of the Site.

v. “Specifications” mean and include collectively all the terms
and stipulations contained in the bid document including the
Conditions of Contract, technical provisions and annexure
thereto, addenda and lists of corrections, amendments and
clarifications, as well as any variations issued by MSEDCL
Representative during the course of the Contract.

vi. "Works" means the Permanent Works and the Temporary
Works or either of them as appropriate, including supply,
transportation, construction, erection, testing, pre-
commissioning, maintenance.
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e. Persons

i. “MSEDCL” means Maharashtra State Electricity Distribution
Company Limited; a company incorporated under the
Company’s Act 1956 after the restructuring of the erstwhile
Maharashtra State Electricity Board having its registered office
at Plot No. G-9, Prakashgad, Bandra (East), Mumbai 400 051.

ii. “Arbitrator” means a person agreed by the parties to act as
Arbitrator or a person appointed by MSEDCL to settle any
dispute or differences between MSEDCL and the Contractor
and named as such is specified Tender and shall include
“Principal Arbitrator”.

iii. “Contractor/ Agency” means the entity supplying the goods
and services under this contract.

iv. "Contractor's Representative”" means the person (if any)
named as such in the Contract or other person appointed from
time to time by the Contractor.

v. "Empanelled Contractor" means the person who’s Bid has
been accepted by MSEDCL and the legal successors in title to
such person, but not (except with the consent of MSEDCL) any
assignee of such person.

vi. "MSEDCL Representative” means the person appointed by
MSEDCL to act as Representative for the purposes of the
Contract and named as specified, or other person appointed
from time to time by MSEDCL and notified as such to the
Contractor.

vii. “Inspecting Authority” shall mean any Engineering person or
personnel authorized by MSEDCL to supervise and inspect.

f. Tests and Completion

i. “Commissioning” means completion of work & putting the
facility/ System in the successful operation. The term
“Commissioning” is synonymous with the term “Energization”,
as commonly used in the industry.

ii. "Final Contract Completion Certificate" means the certificate
issued by MSEDCL Representative upon satisfactory
completion of the guaranteed responsibilities.

25 Infrastructure development for release of new connections



FX

Maharashtra State Electricity Distribution Company Limited MAHAVITARAN

Maharashtra State Electricity Distribution Co. Ltd.

iii. "Taking-Over Certificate" means a certificate issued by the
Engineer when the Works, have been completed in accordance
with the Contract.

g. Contract Agreement
A Contract Agreement shall be provided separately.
h. Priority of Documents

The documents forming the Contract are to be taken as mutually
explanatory of one another. If there is an ambiguity or discrepancy in
the documents, MSEDCL shall issue any necessary clarification or
instruction to the Contractor, and the priority of the documents shall
be as follows:

i.  The Contract Agreement.

ii.  The Letter of Empanelment;

iii. ~ The Bid (accepted Price Proposal);

iv. The Conditions of Contract,;

v. MSEDCL Requirements (including Specifications and
Drawings); and

vi.  The Contractor's Proposal (Technical Proposal, including
completed Schedules).

i. Communications

i.  Wherever provision is made for giving or issue of any notice,
instruction, consent, approval, certificate or determination by
any person, unless otherwise specified such communication
shall be in writing and shall not be unreasonably withheld or
delayed.

ii. Wherever provision is made for a communication to be
"written" or "in writing", this means any hand-written, type-
written or printed communication.

iii.  All certificates, notices or written orders to be given to the
Contractor by MSEDCL or MSEDCL Representative, and all
notices to be given to MSEDCL or to MSEDCL Representative by
the Contractor, shall be sent by air/ mail or one of the agreed
systems of electronic transmission. The addresses for the
receipt of such communications shall be as stated in the
Appendix to Technical Proposal.
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- Works review coordination meetings between MSEDCL
Representative and Contractor shall be conducted on a monthly basis
or as and when required by MSEDCL, at locations decided by MSEDCL,
to review the Contractor’s progress and plans for completing the
remaining Works, to deal with matters affecting the progress of the
Works, and to decide on responsibility for actions required to be
taken. MSEDCL Representative shall prepare the Minutes of Meeting
and provide copies for the records of all attendees. Decisions taken
and instructions issued during the coordination meetings, as
recorded in the Minutes, shall have the same force and effect as if they
were written communications.

k. Compliance with Statutes, Regulations and Laws

The Contractor shall, in all matters arising in the performance of the
Contract, comply with, give all notices under, and pay all fees required
by the provisions of any national or state statute, ordinance or other
law, or any regulation of any legally constituted public authority
having jurisdiction over the Works. The Contractor shall obtain all
permits, licenses or approvals required for implementing, testing and
commissioning any part of the Works in reasonable time taking
account of the times for completion of the Works, and the costs of any
such permits, licenses or approvals shall be included in the Contract
Price for the relevant Activity. MSEDCL and the Contractor shall
comply with the laws of India and the State of Maharashtra.

1. Labour laws

The Contractor shall comply with all the relevant labour laws applying
to his employees and shall duly pay and afford to them all their legal
rights. The Contractor shall require all such employees to obey all
applicable laws and regulations concerning safety at work. Contractor
shall deposit the labour cess as per Building and Other Constructions
workers, Welfare Cess Act 1996 to State Government (if applicable)
otherwise same shall be deducted from RA (Running Account) bill
and shall be deposited to Government Authority.

2. Manner of Execution

Execution of work shall be carried out in the approved manner as outlined in
the technical specifications or where not outlined, in accordance with
relevant BIS/ Indian Standard Specifications, to the reasonable satisfaction of
MSEDCL.
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a) The Contractor should successfully complete the works within time
frame set out by MSEDCL. MSEDCL shall not be responsible for any
loss or damage of any material when carrying Infrastructure
development for release of new connections (RCI and others) in
Chandrapur Division of Chandrapur Circle.

b) Undertake necessary activities during the guarantee period as set out
in this Contract.

3. Standards

28

The materials / spares supplied under this contract shall confirm to the
Standards mentioned in the technical specification as per the MSEDCL
requirements. The material supplied by the Contractor under the contract
shall be fully insured by the Contractor in Indian Rupees against any loss or
damage incidental to manufacture or acquisition, transportation, storage till
handing over the complete system to the beneficiary and the contract price
shall include the same.

Transportation and Insurance on material during transit

Where the Contractor is required under the contract to transport the goods
to specified locations defined as Works sites and transport to such places
including insurance, shall be arranged by the Contractor, as specified below.
All major materials will be transported from Division store and old material
is to be credited to Division Store.

(i) The cost of transportation of material will be reimbursed by MSEDCL on
the cost of material as per prevailing cost data at a rate of 4% on the
material supplied by contractor and at a rate of 1% for material supplied
by MSEDCL including crediting the old material to store.

(ii) The insurance will be paid extra at a rate 1 % on the material cost as per
cost data.

Payment:

Payment will be made to the Contractor as per Section III.

Sub-contracts:

Subcontract is not allowed.

Notice to Correct

If the contractor fails to carry out any of the obligations, or if the Contractor

is not executing the works in accordance with the Contract, the MSEDCL may
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b)

give notice to the contractor requiring him to make good such failure and
remedy the same within a specified reasonable time.

Termination of works:

MSEDCL may request, by notice, to order the Contractor to suspend
performance of any or all of its obligations under the Contract. Such notice
shall specify the obligation of which performance is to be suspended, the
effective date of the suspension and the reasons, therefore. The Contractor
shall thereupon suspend performance of such obligation (except those
obligations necessary for the care or preservation of the Facilities) until
ordered in writing to resume such performance by MSEDCL.

During the period of suspension, the Contractor shall not remove from the
Site any Plant and Equipment, any part of the Facilities or any Contractor’s
Equipment, without the prior written consent of MSEDCL.

Removing from empanelment for default:

The Empanelled Agencies have to execute the works as per the Work Order(s)
issued by MSEDCL. MSEDCL without prejudice to any other remedy for
breach of contract, by written notice of default sent to the Contractor,
terminate the contract (empanelment) in whole or part:

a. In case the contractor defaults on following events on three successive
occasions, the contract order is liable for cancellation of empanelment
after issue of termination notice.

[. If Empanelled Agencies do not execute work allotted to them as per
the Work Order issued by MSEDCL or his representative within
stipulated time.

OR
[I. If Empanelled Agencies delays in the execution of work allotted to
them as per the Work order issued by MSEDCL or his
representative
OR
[II.  If the assets serviced by Empanelled Agencies under this Contract
fails/ breaks down within the guarantee period.
OR
IV. If the successful bidder(s) do not follow statutory rules &
regulations related to Safety/ Construction practices / Labour
Laws as issued by MSEDCL & other statutory authorities e.g. CEA/
Electrical Inspectorate, etc.
OR
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V. If the Empanelled Agencies deploy less and/or unskilled
manpower than specified under this tender Document.

b. If found executing the works through subcontractor.

c. If contractor fails to replace substandard material or to rectify poor
quality of works within 2 weeks from notice given to him.

d. If the Contractor/ Agency, in the judgment of MSEDCL has engaged in
corrupt or fraudulent practices in competing for or in executing the
contract.

10. Force Majeure

Notwithstanding the provisions of conditions of contract, the Contractor shall
not be liable for Penalty or termination for default, forfeiture of his/ her
performance security, if and to the extent that, its delay in performance or
other failure to perform its obligations is the result of an event of Force
Majeure.

For purposes of this Clause "Force Majeure" means an event beyond the
control of the Contractor and not involving the Contractor/ Agencies fault or
negligence and not forcible. Such event may include, but are not limited to,
acts of MSEDCL either in its sovereign or contractual capacity, wars or
revolutions, fires, floods, epidemics, quarantine restrictions and freight
embargoes.

If a Force Majeure situation arises, the Contractor shall promptly notify
MSEDCL in writing of such conditions and the cause thereof. Unless otherwise
directed by MSEDCL in writing, the Contractor shall continue to perform its
obligations as far as is reasonably practical and shall seek all reasonable
alternative means for performance not prevented by the Force Majeure.

11. Debarring the Agencies from business dealing with MSEDCL

In case of failure on part of successful bidder at any stage of tendering and
execution, the bidder/ contractor may be debarred as per MSEDCL debar
policy provided on MSEDCL website link.
(https://www.mahadiscom.in/supplier/wp-
content/uploads/2022/09/Debar-blacklist-policy-Circular-dt150922.pdf)

12. Settlement of Disputes
Dispute Resolution Committee

All disputes and differences of any kind whatsoever arising out of or in
connection with the contract, whether during the progress of the work or
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after its completion and whether before or after the determination of the
contract, shall be referred by the contractor to the Executive Engineer of
Division/Supdt. Engineer of Circle.

The Three Member Dispute Resolution Committee shall be constituted with
one member representing the bidder & the two members of MSEDCL
(including one member from Account Department).

The Committee shall (within 120 days) after receipt of the contractor’s
representation make and notify decisions of all matters referred to by the
contractor in writing.

In case the Dispute resolution committee fails to resolve the dispute, the
matter shall be resolved by arbitration as stipulated under the arbitration
act 1996.

a) Notices

Any notice given by one party to the other pursuant to this contract shall
be sent to other party in writing or by cable, telex or facsimile, E-mail and
confirmed in writing to the other party's address specified.

A notice shall be effective when delivered or date on the notice, whichever
is later.

For the purpose of all notice, the following shall be the address of the
MSEDCL.

Executive Engineer
Office of the Executive Engineer
Maharashtra State Electricity Distribution Co. Ltd.
Chandrapur Division, Chandrapur Circle,
Dist.- Chandrapur, Pin- 442401,
Telephone: 07172-225254
Email: eechandrapur@ho.mahadiscom.in

Contractor: Name & Postal Address, contact nos., fax no. etc. (To be filled in
at the time of contract signature)

b) Arbitration

In case the Dispute resolution committee fails to resolve the dispute, the
matter shall be resolved by arbitration in the manner provided herein
below:

The arbitration shall be conducted by three arbitrators, one each to be
nominated by the Contractor and MSEDCL and the third to be appointed
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by both the arbitrators in accordance with the Indian Arbitration Act. If
either of the parties fails to appoint its arbitrator within sixty (60) days
after receipt of a notice from the other party invoking the Arbitration
clause, the arbitrator appointed by the party invoking the arbitration
clause shall become the sole arbitrator to conduct the arbitration.

The language of the arbitration proceedings and that of the documents
and communications between the parties shall be English. The
arbitration shall be conducted at Division Headquarter in accordance
with the provisions of the Indian Arbitration and Conciliation Act, 1996
or any statutory modification thereof.

The decision of the majority of the arbitrators shall be final and binding
upon the parties. In the event of any of the aforesaid arbitrators dying,
neglecting, resigning or being unable to act for any reason, it will be
lawful for the party concerned to nominate another arbitrator in place
of the outgoing arbitrator.

During settlement of disputes and arbitration proceedings, both parties
shall be obliged to carry out their respective obligations under the
Contract.

Disputes

Any disputes or differences arising under, out of or in connection with
this tender or contract if not concluded shall be subject to jurisdiction of
courts in respective Division area. The Indian Law shall govern the
contract.

MSEDCL and the Contractor shall make every effort to resolve amicably
by direct informal negotiation any disagreement or dispute arising
between them.

i. If, after thirty (30) days, the parties have failed to resolve their
dispute by such mutual consultation, then either MSEDCL or the
Contractor may give notice to the other party of its intention to
commence arbitration, as hereinafter provided, as to the matter in
dispute, and no arbitration in respect of this matter may be
commenced unless such notice is given.

ii. Any dispute or difference in respect of which a notice of intention to
commence arbitration has been given in accordance with this Clause
shall be finally settled by arbitration. Arbitration may be
commenced at any time during the validity of rate contract.
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iii. Arbitration proceeding shall be conducted in accordance with the
rules of procedure specified.

13. Agreement:

a) The successful Bidder(s) shall execute an agreement for the fulfilment of
the contract on non-judicial stamp paper as per Maharashtra Stamp Act
purchase within the state of Maharashtra as per the format provided
separately within 14 days from date of receipt of LOE.

b) The incidental expenses of execution of agreement shall be borne by the
successful Bidder(s).

14. Contractor Obligations:

33

The Contractor is obliged to work closely with MSEDCL staff, act within its own
authority and abide by directives issued by MSEDCL and implementation
activities.

The Contractor will abide by the job safety measures given on MSEDCL web
site(https://www.mahadiscom.in/consumer/wp-

content/uploads/2018/03 /SurakshaDeepSurakshaPustika.pdf ) and will free
MSEDCL from all demands or responsibilities arising from accidents or loss of
life the cause of which is the Contractor negligence. The Contractor will pay all
indemnities arising from such incidents and will not hold MSEDCL responsible
or obligated.

The Contractor is responsible for managing the activities of its personnel and
will hold itself responsible for any misbehaviour.

The Contractor will treat as confidential all data and information about
MSEDCL, obtained in the execution of his responsibilities, in strict confidence
and will not reveal such information to any other party without the prior
written approval of MSEDCL.

MSEDCL, in no case will be responsible for any accident fatal or non-fatal,
caused to any workman or outsider in course of transport or execution of work.
All the expenditure including treatment or compensation will be entirely borne
by the Contractor. The Contractor shall also be responsible for any claims of
the workers including PF, Gratuity, ESI & other legal obligations.

The Contractor should provide its employees photo identity cards to be
properly displayed during duty hours. No extra payments shall be claimed by
the contractor or its deployed staff for such item.

The Contractor should carry out Infrastructure development for release of

new connections (RCI and others) in Chandrapur Division of Chandrapur
Infrastructure development for release of new connections
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15.

34

Circle strictly in accordance with the Terms & Conditions of the contract and

without any defects.

a.

MSEDCL reserve the right to depute engineer officers from his/ her office
for the supervision and inspection at the time of implementation of the
contract. The bidder should submit report to the concerned engineer officer
regarding the implementation of the contract.

If any defect is noticed within guarantee period of specified in this
document, same will have to be replaced by the Contractor at his own
expenses.

The contractor shall not be responsible for the failed equipment which are
already in guarantee period. However, if the earlier contractor whose
equipment under guarantee period is not ready/unable to carry out the
work then in such cases the failed equipment will be attended by the
empanelled contractor. The incurred expenditure will be recovered from
the previous contractor.

d. The successful bidder should indicate the name and address of their nearest

centre that can take up immediate action on complaint.

Implementation schedule and process:

The work should be implemented by the Contractor as per the following
implementation schedule: -

(i) The work as per schedule of Infrastructure development for release of

new connections (RCI and others) in Chandrapur Division of
Chandrapur Circle shall be carried out by Agency and will enter on
MSEDCL web portal with photographs of works carried out. The
Contractor shall complete the work as per the schedule of works and
within the specified period.

(ii) MSEDCL will approve the works carried by agency after due verification

& same will be intimated through system for further payment.

(iii) If Contractor fails to perform the activities within time period from

intimation, the Notice to Correct Work shall be issued along with
extended time to complete the work and penalty will be levied as per
Tender condition.

(iv) Inspite of notice to correct works, if Contractor fails to perform/

improve the progress of the activities, MSEDCL will get the work done
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35

v)

(vi)

by some other empanelled agency and the notice of termination of the
empanelment shall be issued.

In case Contractor fails to perform the activities even after repeated
messages / calls (3 times) from the issue of the Termination of Contract
Notice, the Empanelment / contract/ work shall be terminated and
action as per debar policy of MSEDCL will be initiated.

The Contractor should take photographs of works carried out along with
the contractor representative & MSEDCL’s local representative and
same is to be uploaded in the system.

Payment and Penalty

(i) The Contract Price:

a) Unless specified otherwise in the MSEDCL Requirements, Bidders
shall quote for the entire facilities on a “single point responsibility”
basis such that the total bid price covers all the Contractor's
obligations mentioned in or to be reasonably inferred from the Bid
documents in respect of carrying out Infrastructure development
for release of new connections (RCI and others) in Chandrapur
Division of Chandrapur Circle along with provision of data transfer
directly to MSEDCL Portal as described in the Bid document on
“Partial Turnkey” Contract Basis.

b) The Bidders shall mention the details of GST with Government
Notification in Price Schedule. Bidder shall note that the actual
applicable taxes shall be paid to Contractor.

c) Such Bidder that has quoted the lowest price (exclusive of all the
taxes) against the individual capacity shall be declared as the
preferred Bidder (the “First Selected Bidder”).

d) The Bidder shall quote rates clearly and no alterations or additions
shall be made to the Price schedule.

e) The rates and prices quoted by the bidder shall remain fixed and valid
for the duration of the contract and would not be subject to variation
on Payment terms.

(ii) Billing procedure:

a) The works as per work order shall be carried out by Agency and will
enter on MSEDCL web portal with photographs of works carried out.
The contractor may submit request for JM to concerned Executive
engineer, O & M division with copy to Section Engineer.
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b)

d)

The concerned Section Engineer will carry out the JM and point out
defects if any to the Contractor within 3 days from the completion of
work.

After rectifying defects if any, the contractor will submit Invoice
document to the concerned Section Engineer for JMC of rectified work
and will upload the same on web portal.

The Sub Divisional officer (0&M) after due scrutiny will clear the JMC.
and forward to the Executive Engineer within 2 days from the receipt
of the JMC.

The Executive Engineer, O&M Division will submit technically
scrutinised & audited Invoices to WM Section and WM Section will
transfer money to the contractor’s account within 7 days from the
receipt of the JMC from SDO.

(iii) Payment procedure:

The running account bills shall be based on Joint Measurement (JM
conducted jointly by contractors authorised representative &
MSEDCLs engineer in charge of the section. ( in who’s jurisdiction
work is executed).

a) 90% payment against cost of materials and services including the
civil works if any , commensurate with the progress achieved and
feeding of online NSC through ERP as per actual work on the basis
of JM carried out by representative of Contractor & Employer.

b) Balance 10 % payment shall be made to the contractor after
completion of 100 % work along with final bill on receipt of NOC
from concerned Section officer & EE confirming all defects noticed
are made good by the contractor & no any sort of work is balance
or left in completed by the contractor and No Claim certificate
from the Contractor.

¢) Running Account bills are applicable to this scheme.

d) Running account bills will be allowed only on completed &
commissioned works & only two RA bill in a month subject to
minimum value of 25 Lakhs per RA bill.

e) The Contractor shall pay all the duties and taxes in consequence
of his obligations under the Contract.

f) Any quantities which may be set out in the Schedule of
Prices/Activity Schedule are only estimated quantities and are not
to be taken as the actual and correct quantities of the Works to be
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executed by the Contractor in fulfilment of his obligations under
the Contract.

g) No bills shall be released against supply of material till erection
and commissioning of the materials.

(iv) Taxation

a) The price bid by the Contractor shall except GST, includes all
customs duties, import duties, business taxes, income tax, and
any other taxes, duties or levies that may be levied in accordance
to the laws and regulations in being as of the date 28 days prior
to the closing date for submission of bids in India on the
Contractor's Equipment, Plant, materials and supplies
(permanent, temporary and consumable) acquired for the
purpose of the Contract and on the services performed under the
Contract. Nothing in the Contract shall relieve the Contractor
from its responsibility to pay any tax that may be levied in India
on profits made by it in respect of the Contract.

The Bidders shall mention the details of GST with Government
Notification in Price Schedule. Bidder shall note that the actual
applicable taxes shall be paid to Contractor.

b) The bidder should also note that MSEDCL will discharge its tax
liability under the most beneficial scheme for availing the
maximum cost advantage. Bidder should therefore take GST/any
tax refund / rebate to which they may be legally entitled into
consideration while offering their quoted rates/ prices.

(v) Penalty for Delay:

a) Inthe event that the Contractor's progress during the execution
of the Contract falls behind the scheduled timeline, and it
becomes evident that the projected completion date may
surpass the Intended Completion Date, then the Contractor shall
become liable to pay interim penalties for such default to the
MSEDCL at the rates 0.1% per week or part thereof of contract
price excluding QV, GST and provisional sum (if any) for that
section of the works that have not been completed within agreed
time.

b) Ifthe values of the interim payments are not sufficient to recover
such interim penalties, then the Employer may, at his sole
discretion, recover the outstanding amount of such penalties by
invoking the Contractor’s bank guarantee provided as a security
deposit If the contractor fails to provide necessary Spares and
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Consumables, Tools & Plants and if found working in violation of
Safety and other statutory Regulations, penalty of Rs 1,000/-
(Rupees One thousand only) per such instance shall be levied.
c) The Penalty for the delay applicable to activities will not be
attributed to the contractor subject to the condition specified in
the Section-III, GCC. “Force Majeure” and the mutually agreed
genuine causes brought on the records thereof by the contractor.

17. Penalty for non-executed work:
In case the contractor does not execute allotted work as per the work order
then empanelment will be cancelled and PBG will be forfeited. MSEDCL will
reserve the right to execute the work from the another contractor at the RISK
& COST of the defaulter contractor.

18. Liquidated Damages of delay

i) The Contractor shall pay to the MSEDCL Liquidated damages for delay to
be calculated at a rate of 0.5% (Half percent) of the value of the works
(activity wise) delayed excluding QV, GST and provisional sum (if any) for
every week or part of the week which shall elapsed between the
stipulated time for completion of the works and date stated in taking over
of the certificate of the works.

ii) The Liquidated Damages for the delay applicable to individual activity
shall not be attributed to the contractor subject to the condition specified
in the “Force Majeure” and the mutually agreed genuine causes brought
on the record thereof by the contractor.

iii) Further Liquidated Damages for the works not executed due to the
reasons attributed to the contractor, Maximum 10% on value of
unexecuted work shall be levied in addition to RISK AND COST.

19. Variations

i) In case it is determined that any extra item, which is not appearing in
any of the cost data sheets forming part of the bidding document, is
necessary and required for the satisfactory operation of the completed
work as determined by the MSEDCL Representative, then in such case
the Contractor shall submit a proposal to the MSEDCL Representative
for approval of suitable rate for such item. Such a proposal shall be
accompanied by all supporting documents. Provision for such extra item
shall not be made by the Contractor unless it is approved by the MSEDCL

ii) Quantities as provided in the Contract are the best estimates for the
purpose of submitting the lump-sum percentage bid. The Contractor
shall be required to execute the work at the quoted rates set out in
Schedules of prices.
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iii) The Sub Activities are mentioned in the cost data sheets for individual
activity will be paid on executed quantities.

SECTION - IV

FORM AND APPENDIX OF TECHNICAL AND PRICE PROPOSAL

Form of Technical Proposal
(On Bidder’s Letterhead)

To,

Maharashtra State Electricity Distribution Company Ltd.
Represented by the:

Executive Engineer,

Maharashtra State Electricity Distribution Co. Ltd.,
Chandrapur Division, Dist. Chandrapur, Pin 442401

Name of Contract: Empanelment of Agencies for Infrastructure development for
release of new connections (RCI and others) in Chandrapur
Division of Chandrapur Circle.

Sir,

We have understood and checked these documents and have not found any
errors in them. We accordingly offer to attend Infrastructure development for
release of new connections (RCI and others) in Chandrapur Division of
Chandrapur Circle with guarantee period of 5 Years, (two years defect liability
towards works and 5 years towards major equipment installed) and as described in
the Bid document “Partial Turnkey Contracts” as well as remedy any defects and
guarantee the entire completed facilities against any defects in materials,
workmanship and equipment for period specified in Bid Documents, after
completion, fit for its purpose in conformity with these documents and the enclosed
Proposal.

We hereby declare that we accept all the terms, conditions, specifications and
all other matters set forth in sections and agree that these will form a part of the
Contract if we are selected for award of empanelment.

We have submitted price bids for Tender No. __. We have submitted
complete details of our technical and financial capabilities for establishing our
eligibility to undertake works on all these tenders. However, we hereby confirm that
we accept that the MSEDCL decision on our eligibility to undertake the works in
accordance with the requirements set out in the Invitation for Bids will be final and
binding on us, and that we will not raise any objection should MSEDCL decide to
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reject our Bid for one or more Tenders on the grounds that we do not satisfactorily
meet the minimum qualifying criteria.

This Bid and your written acceptance shall be the basis for Contract
Agreement. We understand that you are not bound to accept the lowest or any bid
you receive or assign any reason thereof for the rejection.

We agree to keep this bid open for acceptance for a period of 60 days from
the date of opening thereof and also agree not to make any modification in the terms
and conditions on our own accord. We further agree to sign an Agreement to abide
by the Conditions of Contract and carry out all works according to specific clauses.

We accept that Dispute Resolution procedures, General Conditions of
Contract, will be used for settling any disputes that cannot be mutually agreed with
MSEDCL, and confirm that we specifically agree that Arbitration proceedings will be
applicable for resolving any disputes.

Yours faithfully,

Signature & Seal of company

in the capacity of duly authorized to sign bids for and on behalf of

Address:
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CHECK LIST OF DOCUMENTS TO BE ENCLOSED
Sr.
No Name of Documents Attached Remark
1. Bidder’s Information Sheet Appendix-I(A) Yes No
2. | Firm'’s Profile at a Glance Appendix-I(B) Yes No
3. | Financial Status Appendix-I(C) Yes No
4, | Annual Turnover Appendix-I(D) Yes No
Self-Certification of No Bar/ non-failure/
Y N
> | blacklisted ° °
6. Scan copy of Form of EMD/Bid Security Yes No
Appendix-III
7. | Installation and performance credentials Yes No
8. | Experience in Similar works Appendix-II Yes No
9 Form of.Consent f.or Lowest Matching Offer Yes No
Appendix-IV (optional)
10, Power .of attorr'ley in the name of the person Yes No
authorized to sign Bid document
11, Receipt of Payment made by the bidder against Yes No
the Bid Fees
12, Tender Docurpent §1gned by bidder on each Yes No
page along with Price Schedule Format.
13. | Form of Technical Proposal Yes No

Bidder’s Signature:

(Seal)
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1. Form of Price Proposal and Appendix to Price Proposal (to be submitted
along with Price Schedule)

FORM OF PRICE PROPOSAL
(On Bidder’s Letter head)

To,

Maharashtra State Electricity Distribution Company Ltd.
Represented by the:

Executive Engineer,

Maharashtra State Electricity Distribution Co. Ltd.,
Chandrapur Division, Dist. Chandrapur, Pin 442401

Name of Contract: Empanelment of Agencies for Infrastructure development for
release of new connections (RCI and others) in Chandrapur
Division of Chandrapur Circle.

Sir,

We have understood and checked these documents and have not found any
errors in them. We accordingly offer to execute and complete and guarantee the said
Works and remedy any defects, fit for its purpose in conformity with these
documents and the enclosed proposal, for the rate as per Price Schedule exclusive
of all the GST in accordance with the terms and conditions of the Contract. The above
amounts are in accordance with the Price Schedules herewith enclosed which form
a part of this bid.

We agree to abide by this Bid for the period of 60 days after the date of
opening of the Technical Proposal, and it shall remain binding upon us and may be
accepted at any time before that date. We acknowledge that the Appendix to Price
Proposal and Appendix to Technical Proposal form part of our Bid.

If our Bid is accepted, we will provide the specified Security Deposit / PBG.
We will commence the Works as soon as possible after receiving the Work Order
after our empanelment and complete the Works in accordance with the above
document and Work Order within time.

Unless and until a formal Agreement is prepared and executed, this Bid,
together with your written acceptance thereof, shall constitute a binding contract
between us.

Yours faithfully

Signature

Seal in the capacity duly authorized
to sign bids for and on behalf of
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APPENDIX TO PRICE PROPOSAL

Description Tender No.

Maharashtra State Electricity Distribution Co. Ltd.
Employer's Name Represented by the:

and Address Executive Engineer,

Maharashtra State Electricity Distribution Co. Ltd.

Contractor's Name | (To be completed by the Bidder before the Bid is
and Address submitted)

Name and Address | Executive Engineer,
of the MSEDCL Maharashtra State Electricity Distribution Co. Ltd.,
Representative Chandrapur Division, Dist. Chandrapur, Pin 442401.

CHECK LIST OF DOCUMENTS TO BE ENCLOSED

Sr.

NZ Name of Documents Attached Remark
F f Price P & A dix to Pri

L orm of Price Proposa ppendix to Price Ves No
Proposal

2. Price Schedule Yes No

Signature of Bidder:
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APPENDIX- I (A)
BIDDER’S INFORMATION SHEET

To establish its qualifications to perform the contract the Bidder shall provide the
information requested in the corresponding Information Sheets included
hereunder.

Bidder’s legal name
Bidder’s UIN No.

Bidder’s registration certificates for
GST and registration certificates under
the applicable PF and labour laws.
Bidder’s authorized representative

(Name, address, telephone numbers,

fax numbers, e-mail address)

Attached are copies of the necessary original documents.

N Ul B W IDN

Signature of Bidder
Name
Designation

Date:

44 Infrastructure development for release of new connections



FX

Maharashtra State Electricity Distribution Company Limited MAHAVITARAN

Maharashtra State Electricity Distribution Co. Ltd.

APPENDIX- I (B)
FIRM PROFILE AT A GLANCE

w
]

©| N |olu|s|w| v [~|Z

Particulars Details

Name & Mailing Address of firm
Contact Person Name, Designation &
Contact No.

E-mail Address for correspondence
Firm Website Address

Firm Status (Private/ Proprietor)
PAN/ TAN No.

Bidder’s UIN No. (Unique
Identification Number)

Firm Registration No

Bidder’s registration certificates for
GST and registration certificates
under the applicable PF and labour
laws.

Turnover 2021-22,2022-23 & 2023-
24 (in Crore Rs.)

11 | Net worth

12 | Special Remarks if any

Attached are copies of the necessary original documents.

10

G W e

It is certified that the information provided above is true to the best of my
knowledge and belief. If any information found to be concealed, suppressed or
incorrect at later date, our tender shall be liable to be rejected and our company may
be debarred from executing any business with MSEDCL.

Signature of Bidder
Name
Designation

Date:
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APPENDIX- I (C)
FINANCIAL STATUS

Each Bidder must fill in this form including private/ public limited company.

Sr. Financial Data for Previous 3
No. Particulars Years [Rs. in Lacs]
2021-22 2022-23 2023-24
1 Total Assets
2 Current Assets
3 Total Liabilities
4 Long Term Loans
5 Current Liabilities
6 Profits Before Taxes
7 Profits After Taxes
8 Net Worth
9 Available Working Capital
10 | Annual Turnover
Attached are copies of the audited balance sheets, including all related
notes, and income statements for the three years of FY 2021-22, 2022-
23 & 2023-24.
Applicant’s Auditor
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APPENDIX- I (D)

ANNUAL TURNOVER
Year Rs in Lacs.
2021-22
2022-23
2023-24

The information supplied should be the Annual Turnover of the Bidder in terms of
the amounts billed to clients for each year for work in progress or completed.

Signature of Applicant Certified by Applicant’s Auditor

(Affix Stamp)
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APPENDIX- 11
EXPERIENCE
Year wise order amount of Experience
Sr. works in Lakhs certificate
No. Nature of Work attached at
2021-22 | 2022-23 | 2023-24 page No. ...

Signature of Bidder

Name

Designation

Company

Date
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APPENDIX- 111
FORM OF EARNEST MONEY DEPOSIT/ BID SECURITY
(BANK GUARANTEE)

WHEREAS, [Name of Bidder] (hereinafter
called “the Bidder”) has submitted his bid dated , for Empanelment of
Contractors for Infrastructure development for release of new connections (RCI
and others) in Chandrapur Division of Chandrapur Circle with guarantee period of 1
Year for materials from the date of commissioning and as described in the Bidding
Data in MSEDCL under “Partial Turnkey Contracts” basis under bid package number
Bid No: (hereinafter called “the Bid”) for works of
Infrastructure development for new connection in Chandrapur Division of
Chandrapur ircle .

Know all people by these presents that We [Name of
Bank] of having our registered office at (hereinafter called “the
Bank”) are bound unto the Maharashtra State Electricity Distribution Company
Limited in the sum of Rs. (Rupees

only) for which payment well and truly to be
made to the MSEDCL. The Bank binds himself, its successors and assigns by these
presents. This guarantee will be payable at our branch office at
[Address of branch office], sealed with the
Common Seal of the said Bank this ______ day of

The conditions of this obligation are:

1) If the Bidder withdraws his Bid during the period of Bid validity specified in the
Form of Bid; or

2) If the Bidder refuses to accept the correction of errors in his Bid; or

3) If the Bidder is determined at any time prior to award of contract to have
engaged in corrupt or fraudulent practices in competing for the contract; or

4) Ifthe Bidder, having been notified of the acceptance of his Bid by MSEDCL during
the period of Bid validity:

a. fails or refuses to execute the Form of Contract Agreement in accordance with
the Instructions to Bidders, if required; or

b. fails or refuses to furnish the Security deposit, in accordance with the
Instructions to Bidders.

We undertake to pay to MSEDCL the above amount upon receipt of its first written
demand, without MSEDCL having to substantiate his demand, provided that in its
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demand MSEDCL will note that the amount claimed by him is due to him owing to
the occurrence of one or all of the above conditions.

This Guarantee will remain in force up to 60 days after the deadline for
submission of bids as such deadline is stated in the Instructions to Bidders or as it
may be extended by MSEDCL, notice of which extension(s) to the Bank is hereby
waived. Any demand in respect of this Guarantee should reach the Bank not later
than the above date.

Date

Signature of Bank’s authorized officer

Seal

Signature of Bank’s Second authorized officer

Seal
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APPENDIX- IV
FORM OF CONSENT FOR LOWEST MATCHING OFFER

(Optional paper -Bidder may not submit if do not want to match with L1)

Applicable for interested successful bidders (subject to fulfilment of conditions
mentioned in Section -II Information and Instructions to Bidders

To,

Maharashtra State Electricity Distribution Company Ltd.
Represented by the:

Executive Engineer,

Maharashtra State Electricity Distribution Co.Ltd.,
Chandrapur Division, Dist. Chandrapur, Pin. 442401

Name of Contract: Empanelment of Agencies for Infrastructure development for
release of new connections (RCI and others) in Chandrapur Division.

Confirmation for accepting empanelment by Matching Rates with Lowest Acceptable

Bidder:

We do hereby confirm,

1. I/We hereby agree to match L-1 rate discovered in the Bid by MSEDCL. No further
confirmation is required.

2. All the terms & conditions would be applicable to me.

Signature of Bidder
Name
Date Designation
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Maharashtra State Electricity Distribution Company Limited

ANNEXURE- A

LIST OF MANPOWER ESSENTIAL FOR TECHNICAL QUALIFICATION

Sr.no | Designation | Manpower Work Education
Qualification and
experienced
1 Supervisor 2 Nos. Supervision & Degree/ Diploma in
Coordination Electrical Engineering
with MSEDCL with 05 years
Engineer-in- practical experience
charge. in Substation work.
2 Electrician/ 4Nos. Carrying out ITI Trade in Electrical
Technician Preventive & with 05 years
Breakdown practical experience
Maintenance in Operation &
work Maintenance of
substation
equipment(s)
3 Helper 8 Nos. Assistance to 10th Class Pass with
Technicians/ 03 year’s experience
Electrician/ and basic Knowledge
Cable Jointer for | of Electrical
Carrying out Equipment and
Preventive wiring.
Maintenance
work
4 Unskilled 6 Nos. Assistance Having experience in
Labor substation work | substation work .
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ANNEXURE-B

LIST OF TOOLS AND PLANTS (T&P) ESSENTIAL FOR TECHNICAL QUALIFICATION

Sr.No. | Name of Tools and Plants No.(s)
1 Insulation Tester. (Megger) (500-5000 V) 01
2 Earth Insulation Tester with suitable probes. 01
3 Multi-meter (digital) 01
4 Portable AC current injection set - Low voltage (0 to 40V, 0- 01
100 amp)
5 Set of flexible wires of suitable current rating and connector 01
clips
6 Clamp On meter (Tong Tester) 01
7 Oil BDV Tester set 01
8 Screw Driver set- 6"-12", Transparent Insulated Green Head, 02
Non sparking type with insulated blades.
9 Hammer- Cross/Ball Pin with wooden handle, 03
200gm/500gm/800gm
10 Pliers- Combination pliers 150/160/170mm 03
11 Nose Pliers 02
12 Hacksaw 02
13 spanner set 02
14 Ratchet Set 01
15 Chain Pulleys 01
16 Fiber Ladders of suitable sizes 01
17 Crimping Tools 01
18 Air Blower 01
19 Vacuum Cleaner 01
20 Tap kit with handles 01
21 Vehicle for transportation-LMV 01
22 Crowbars/Tikas/Phavda/Ghamela LS
23 Gas cutter/welding machine/Drill machine/Cutter machine 01 each
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24 Tripot 01

25 Come-along clamp 01

26 Safety belt/Zoola/Helmet/Earthing rod LS

27 Turfer machine(5T/10T) 01

28 Discharge Rod (Earthing Rod) HT & LT 02 (Each)

29 Hand Gloves 2 Pairs

30 Safety Shoes 2 Pairs

31 Safety Zoola 02

32 Safety Helmet 05
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ANNEXURE-C
LIST OF MAJOR MATERIAL

(To be provided by MSEDCL. If not provided by MSEDCL, contractor to procure
and use in such instances, the cost of such material procured by Contractor shall
be reimbursed as per prevailing cost data of MSEDCL along with price variation
(PV) if any)

Sr No Description of Material
1 33kVC.T.(400-200/1-1-1)
2 C.T.-33KV200-100/1-1-1A/3Core
3 CT 200-100/1-1 A, 33 KV
4 22 KV C.T. Three core.
5 CT 200-100/1-1 A, 22 KV
6 11 KV CT 600 - 300 /5 - 5 Outdoor
7 11 KV CT 600 - 300 /5 - 5 Indoor
8 CT-11KV400-200-100/5-5-5A /3 Corel/D
9 11 KV CT 400 -200 /5 - 5 Outdoor
10 11 KV CT 400 -200 /5 - 5 Indoor
11 CT 200 -.100 /5-5Amp11 KV 1 Ph. Oil filled Out Door Type with Terminal
connections
12 100/1-1A,11 KVCT
13 33 KV P.T.
14 22 KV P.T.
15 11 KV PT
16 22 kV, Single phase, outdoor NCT
17 11 KV Neutral CT Outdoor type with Relay
18 11 kV, Single phase, outdoor NCT
19 11 KV R.V.T.
20 11 KV 3 Phase, Residual voltage Transformer with terminal connectors.
21 Armoured Copper control cable 19C X 2.5 Sg mm
22 Armoured Copper control cable 12C X 2.5 Sg mm
23 Armoured Copper control cable 7Cx2.5 sq.mm.
24 Armoured Copper control cable 4C X 2.5 Sg mm
25 Armoured Copper control cable 2Cx2.5 sq.mm.
26 Armoured Copper control cable 2Cx4 sq.mm.
27 33kV 1000 MVA 1600 Amp.IN Door Type VCB
28 22kV 1000 MVA 1600 Amp.IN Door Type VCB
29 33 KV VCB complete 1600 Amp (0.D.)
30 22 KV VCB complete 1600 Amp (0.D.)
31 22 KV VCB complete 800 Amp (0.D.)
32 11 KV VCB 400 A Indoor
33 11 KV VCB 400 A Outdoor
34 11 KV VCB 800 A Indoor
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35 11 KV VCB 800 A Outdoor

36 11 kv 250 MVA 0D Switchgears comprising of 1 Incomer and 3 single
feeder with associated OD panels, Isolators, C.T. & P.T. etc.

37 11kV I D switchgear (2 1/c+1 B/c+80/G)

11 KV 250 MVA OD switchgear comprising of 2 incomer & 4 single feeders
with associated OD panels, Isolators CT & PT etc.

39 11 KV 250 MVA OD Single Feeder with Panel, Isolator CT etc.
40 11 KV 250 MVA 0.D. Switch gear with one I/C+ one 0/G
41 11 KV 250 MVA 0.D. Switch gear with one I/C+ three 0/G

22 kv 500 MVA OD Switchgears comprising of 1 Incomer and 3 single

38

42 feeder with associated OD panels, Isolators, C.T. & P.T. etc.
11kV 250 MVA OD switchgear comprising of one incomer and 3 single

43 : .
feeders with associated outdoor panels

44 11 KV 250 MVA OD switchgear comprising of one incomer, 3 0/G & 1 B/C
with associated OD panels, Isolators, CT & PT etc.

45 11 KV 500 MVA ID switchgear comprising of one incomer, 3 0/G & 1 B/C

with associated OD panels, Isolators, CT & PT etc.

46 | 11 KV OD type VCB with directional relay with Bus coupler complete

47 11 KV VCB With C.T.; P.T& Panel Indoor

48 11KV HT O.S.F.

49 11kV I D switchgear (11/c+1 B/c+40/G)

11 KV 250 MVA Indoor Switch Gears comprising of 2 Incomer and 6 Single

50 feeder & Bus Coupler with associated C.R Panels, V.C.B. for Incoming & Bus
Coupler for Feeder

51 Automatic capacitor switch 11 KV

52 C&R panel for 33 KV for feeder breaker

53 C&R panel for 33 KV Transformer with 1 Amp. Relay
54 33 KV Transformer CR Panel With 1 Amp relay

55 C&R panel for 33 KV Transformer with Diff. Protection
56 33 KV Transformer CR Panel With Differential

57 CR Panel for 33/22 KV line breaker with 1/5A relay
58 C&R panel for 22 KV feeder breaker

59 C&R panel for 22 KV Transformer with 1 A relay

60 22 KV Transformer CR Panel With 1 Amp relay

61 C&R panel for 22 KV Transformer with Diff. Protection
62 Control C&R Panel 22 KV for feeder with accessories.
63 Replacement of Control Panel 22 KV

64 CR Panel for 11 KV Capacitor bank with relay

65 C&R Panel for 11 kV Outgoing Feeder OD

Control Panel complete with NDR,UV,0V & 2 0/C + 1 E/F and Time delay
relay and accessories.

67 11 KV Annunciator Panel

68 30 Volt Non directional type Electronic Static relay
(Numeric Relay)

69 Clamps for 33 KV C.T.

66
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70 Clamps for 33 KV Isolator

71 Clamps for 33 KV P.T.

72 Clamps for 33 KV V.C.B.

73 Clamp for 22 KV VCB

74 Clamps for 22 KV C.T.

75 Clamps for 22 KV Isolator

76 Clamps for 22 KV P.T.

77 Clamp for 22 KV VCB

78 Clamps for 22 KV C.T.

79 Clamps for 22 KV Isolator

80 Clamps for 22 KV P.T.

81 Clamp for PT

82 Clamp for CT

83 30V, 100 AH Lead Acid Battery sets
84 Battery chargers suitable for above
85 Battery set 30 Volt, 100 AH with Battery charger
86 Disc Insulator

87 Pin Insulators

88 Isolators
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LIST OF MINOR AND CONSUMABLE MATERIAL

ANNEXURE-D

(Which shall be used by Bidder from his own resources without any extra cost.)

Sr.No. | Particular
1 CRC (Electrical contact cleaner)
2 M-Seal
3 PVC Tape
4 Cotton waste
5 Cloths
6 Nut Bolt of various sizes
7 Grease / jelly
8 Flexible cables / control cables
9 Hand wire brush
10 Spray Bottles
11 HT tape
12 Lugs of various sizes
13 Ferrules of various sizes
14 Anti tracking spray
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ANNEXURE “E”

Works to be executed under the division during 2025-2026

;Z’ Name of Activity Scheme
Development of Infrastructure such as DTC/HT Line/LT
1 : . . NSC
Line/New service connection
. Development of Infrastructure such as DTC/HT Line/LT
2 . . . DPDC
Line/New service connection
3 Dlevelopment o_f InfrastrucFure such as DTC/HT Line/LT 100% DDF
Line/New service connection
Development of Infrastructure such as DTC/HT Line/LT
4 . . . Others
Line/New service connection
TOTAL
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ACTIVITY SCHEDULE FOR RELEASE OF NEW SERVICE CONNECTIONS

Activity R .. | Per Unit Rate
No. Name of Activities Per Unit in Rs. In Lakh
1 33kV New Lines
Suspension type with 100 Sq. mm AAAC
0701 conductor on 152 X 152 mm 12 Mtr RSJ KM 12.577
Suspension type with 100 Sq. mm AAAC
0702 conductor on 152 X 152 mm 13 Mtr RS] KM 13.090
Pin type with 100 Sq. mm AAAC conductor
0703 on 152 X 152 mm 11 Mtr RS]J poles kM 11.849
33KkV, 3 core X 300 sq. mm XLPE
0708 Underground Cable kM 34.075
33 kV, Pin Type with 100 sq. mm AAAC
0720 Conductor on 152X152, 13 Mtr RS]J Pole KM 11.060
2 Up gradation of 33KV Lines
5101 Upgrading of 33 kV lines 80 sq. mm to 100 KM 5 041
sg. mm conductor
5102 Upgrading of 33 kV lines by AAA 200 sq. KM 9220
mm conductor
3 22KV New Lines
22KV, Pin type with 100 Sq. mm AAAC
0804 | conductor on 152 X 152 mm 11 mtr RS] KM 12.880
poles
22 KV Single circuit Pin type with
0806 100sg.mm AAAC lines on 152x152 mm 11 KM 12.319
mtr RS] poles
Suspention type with 100 Sg.mm AAAC
0807 lines on 152 x 152 mm 11 mtr. RS] KM 9816
22kv, 3 core X 95 sqmm XLPE
0811 Underground Cable kM 19.370
22kv, 3 core X 300 sqmm XLPE
0813 Underground Cable KM 30.606
4 Up gradation of 22KV Lines
5202 From 80sqmm to 100 sqmm conductor KM 5.054
5203 From 0.03 to 55 sqmm conductor KM 3.444
5 11KV Lines
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5204 From 0.1 to 0.2 sqmm conductor KM 9.410
11KkV, Pin type with 100 Sg. mm AAAC

0905 lines on 152 X152 mm 11 mtr RSJ] poles KM 11.759
11KkV, Pin type with 55 Sq. mm AAAC

0907 conductor on 100 X 116 mm 9 mtr RS] KM 7.226
poles
11KkV, Pin type with 55 Sq. mm AAAC

0908 conductor on 9 mtr PSC poles kM 4.786
11KkV, Susension type with 100 Sq. mm

0909 AAAC lineson 100 X116 mm 11 mtr RS] KM 10.192
poles
11KkV, Suspension type with 55 Sq. mm

0910 AAAC conductor on 100 X116 mm 11 mtr KM 8.482
RS] poles
11KkV, 3 core X 300 sqmm XLPE

0913 Underground Cable KM 23.522
11KkV, 3 core X 95 sqmm XLPE

0916 Underground Cable kM 14.361

6 Up gradation of 11KV Lines
5302 11 KV Line with 100 Sgqmm conductor KM 4.545
5303 11 kv lines with 55 sqmm cond KM 2.935
7 22/0.4kV DTC

25 kVA Dist. Transformer centers on 9mtr

1001 RS]J poles with MCCB Dist box No 2.964
63 kVA Dist. Transformer centers on 9mtr

1002 RS]J poles with MCCB Dist box No 4.410
100 kVA Dist. Transformer centers on RS]

1004 9 mtr 100x116 poles with MCCB Dist box No 5419
200 kVA Dist. Transformer centers

1005 on100x116mm, 9 mtr RS] poles with No 7.969
MCCB Dist box
200 kVA Dist. Transformer centers

1006 on100x116mm, 11 mtr RS] poles with No 8.052
MCCB Dist box
315 kVA Dist. Transformer centers with 9

1007 mtr DP & plinth mounted No 12.446
315 kVA Dist. Transformer centers on 11

1008 1 v RS] poles with MCCB Dist box No 12.045

1009 630 KVA, Plinth moun.ted Distribution No 17 347
Transformer Sub-station
630 kVA Dist. Transformer centers on

10101 £S5 11 mtr 100x116 mm poles. No 17.017
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22/0.4 kV, 63 KVA DTC on RS] pole 9m,

1015 | it KitKat DB No 4.440
22/0.4 kV, 100 KVA DTC on RS]J pole 9m,

1016 | vith KitKat DB No 5-334
22/0.4 kV, 100 KVA DTC on RS] pole 11m,

1017 with KitKat DB No 5495

8 22/0.4kV DTC Augmentation

1101 22kV, 63 KVA to 100 KVA No 4.159

1102 22kV, 100 KVA to 200 KVA No 6.619

1103 22kV, 100 KVA to 315 KVA No 10.324

1104 22kV, 200 KVA to 315 KVA No 10.324

1105 22kV, 200 KVA to 630 KVA No 14.982

1106 22kV, 315 KVA to 630 KVA No 16.177

1107 22kV, 500 KVA to 630 KVA No 16.177
22kV, from 100, 200 & 315 KVA to 630

1108 KVA on plinth No 15.752
22/0.4 kV, 100 KVA to 200 KVA with Kit

1109 Kat DB (Rural) No 6.631

9 11/0.4kV DTC

25 kVA Dist. Transformer centers on 9

1201 mtr RS] poles with MCCB Dist box No 2.212
63 kVA Dist. Transformer centers on 9mtr

1202 RS]J poles with MCCB Dist box No 2.925
100 kVA Dist. Transformer centers on

1203 9mtr RS] poles with MCCB Dist box No 3.445
200 kVA Dist. Transformer centers

1204 on100x116mm, 9 mtr RS] poles with No 5.550
MCCB Dist box
200 kVA Dist. Transformer centers on

1205 100x116mm, 11 mtr RS] poles with MCCB No 5.622
Dist box
315 kVA Dist. Transformer centers on 9

1206 mtr RS] poles with MCCB Dist box No .37
315 kVA Dist. Transformer centers on 11

1207 1 1 tr RSJ poles with MCCB Dist box No 11.369
630 kVA Dist. Transformer centers with 9

1208 mtr RS] poles DP & plinth mounted No 15.978
63 KVA Dist. Transformer centers on 9

1212 | mtrs 100 X 116 mm RS]J poles with Kit-kat No 2.920
Dist box.
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100 KVA Dist. Transformer centers on 9

1213 | mtrs 100 X 116 mm RS]J poles with Kit-kat No 3.431
Dist box.
315 kVA Dist. Transformer centers with 9

1214 mtr DP & plinth mounted No 11.420
63 KVA Dist. Transformer centers on 11

1215 | | tr RSJ poles with MCCB Dist box No 3.000
100 KVA Dist. Transformer centers on 11

1216 | 1 tr RS] poles with MCCB Dist box No 3.520
25 KVADTConRSJ,110X 116, 11 mtr

1217 with MCCB DB No 2.306
25 KVADTConRSJ,110X 116, 9 mtr with

1218 Kit Kat DB No 2.080
63 KVADTCon RSJ,110X 116, 11 mtr

12191 with Kit Kat DB No 2.821
100 KVADTCon RSJ,110X 116, 11 mtr

12201 with Kit Kat DB No 3.318
11/0.4 kV, 1 X 630 KVA Indoor type with

1221 RMU with Builtup Room No 25109
11/0.4 kV, 2 X 630 KVA Indoor type with

1222 RMU with Builtup Room No 43705
11/0.4 kV, 1 X 630 KVA Indoor type with

1223 RMU without Room cost - Indoor No 21.381
11/0.4 kV, 2 X 630 KVA Indoor type with

1224 RMU without Room cost - Indoor No 38.915
11/0.4 kV, 2 X 315 KVA Indoor type with

1225 RMU without Room No 17.652
11/0.4 kV, 2 X 315 KVA Indoor type with

1226 | RMU without Room No s0.774
Providing additional 11/0.4 kV, 1 X 315

1227 KVA Transformer in existing substation No 17.310
Providing additional 11/0.4 kV, 1 X 630

1228 KVA Transformer in existing substation No 21.381
Providing additional 11/0.4 kV, 1 X995

1229 KVA Transformer in existing substation No 20.643

10 11/0.4kV DTC Augumentation

1301 63 kVA to 100 kVA No 2.345

1302 100 kVA to 200 kVA No 4.196

1303 100 KVA to 315 KVA No 10.185

1304 | 200 KVA to 315 KVA No 10.144

1305 | 315 KVAto 630 KVA No 14.215

1306 | 200 kVA to 630 kVA No 14.215
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Augmentation of existing DTC to 11/0.4

1307" 1 kv, 100 KVA with Rural KitKat DB No 2696
Augmentation of existing DTC to 11/0.4

1308 kV, 200 KVA with Rural KitKat DB No 4.578

1309 11/0.4 kV,315 KVA to 11/0.4 kV, 630 KVA No 14.184
(Indoor)

1310 11/0.4 kV, 630 KVA to 11/0.4 kV, 995 KVA No 19.446
(Indoor)

11 LT Line 3 Ph

3 phase 4 wire on PSC pole 8 mtr with Ant

1401 | conductor for phase & Gnat for neutral KM 3.332
with 200 Kg pole
4 phase 4 wire on PSC pole 8 mtr with Ant

1401A | conductor for phase & Gnat for neutral KM 3.260

with 140 Kg pole
3 phase 4 wire on PSC pole 8 mtr with

1402 Gnat conductor for phase & neutral with KM 2.564
200 Kg
4 phase 4 wire on PSC pole 8 mtr with

1402A | Gnat conductor for phase & neutral with KM 2.506

140 Kg

1403 3.5 X 70 sqmm XLPE Underground Cable KM 4.403

1404 | 3.5 X 95 sqmm XLPE Underground Cable KM 6.820

1405 | 3.5X 120 sqmm XLPE Underground Cable KM 9.858

1406 | 3.5 X 185 sqmm XLPE Underground Cable KM 14.095

1407 | 3.5 X300 sqmm XLPE UG Cable KM 12.301

1408 | 3.5 X240 sqmm XLPE UG Cable KM 1.871

1409 31/2CX 16 Sg mm Underground LT PVC KM 2788
Armoured Cable

1410 31/2CX 35 Sq mm Underground LT PVC KM 3.422
Armoured Cable

1411 31/2CX50 Sg mm Underground LT PVC KM 6.742
Armoured Cable
31/2CX 120 Sqg mm Underground LT

1412 XLPE Armoured Cable kM 4.340

1413 31/2CX70 Sq mm Underground LT XLPE KM 1695
Armoured Cable

1414 31/2CX95 Sq mm Underground LT XLPE KM 2073
Armoured Cable

1415 | 2 Core 2.5 mm Underground KM 1.601

1416 2 Core 4 mm Underground KM 1.871

1417 é.alb{(ev 2 X 16 sqmm XLPE Underground KM 5024
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1418

1.1 KV 4 X 16 sqmm XLPE Underground
Cable

KM

4.453

1420

3 phase 5 wire with AAC ANT conductor
for phase and AAC GNAT for neutral using
RSJ pole 125 x 75 mm 9 mtr.

KM

4.240

1423

3 Phase, 4 Wire LT line with ANT for
Phase & GNAT for Neutral on RS] 125 X
75, 9 mtr

KM

3.828

1424

3 Phase, 4 Wire LT line with ANT for
Phase & GNAT for Neutral on RS] 125 X
75, 8 mtr

KM

3.756

1425

3 Phase, 5 Wire LT line with ANT for
Phase & GNAT for Neutral on PSC Pole, 8
mtr, 200 Kg.

KM

3.332

1425A

5 Phase, 5 Wire LT line with ANT for
Phase & GNAT for Neutral on PSC Pole, 8
mtr, 140 Kg.

KM

3.260

12

LT Line 1 Ph

1501

3 wire on PSC pole 8 mtr with Ant
conductor for phase Gnat conductor for
neutral, 200 Kg Pole

KM

2.444

1501A

4 wire on PSC pole 8 mtr with Ant
conductor for phase Gnat conductor for
neutral, 140 Kg Pole

KM

2.364

1502

2 wire on PSC pole 8 mtr with Gnat
conductor for phase & neutral, 200 Kg
pole

KM

2.029

1502A

3 wire on PSC pole 8 mtr with Gnat
conductor for phase & neutral, 140 Kg
pole

KM

1.949

1503

LT lines 1 phase 2 wire on 9 mtr RSJ
poles with AAAC 34 sq. mm. for phase.
Gnet for neutral

KM

2.708

1504

1 Phase, 2 Wire LT Line with ANT for
Phase & GNAT for Neutral on PSC Pole, 8
mtr., 200 Kg

KM

1.879

1504A

2 Phase, 2 Wire LT Line with ANT for
Phase & GNAT for Neutral on PSC Pole, 8
mtr., 140 Kg

KM

1.821

1505

1 Phase, 2 Wire LT Line with ANT for
Phase & GNAT for Neutral on RS] Pole 125
X 70, 8 mtr.

KM

2.716

13

LT Feeder Pillar
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Supply erection ,testing & Commissioning
2001 of LT 6 way F.P. No 0.627
Supply erection ,testing & Commissioning
2001A of LT 8 way F.P. No 0.795
Supply erection ,testing & Commissioning
2002 | 4¢ LT 4 way F.P. No 0511
Supply erection ,testing & Commissioning
2003 | 4f LT Mini F.P. No 0248
14 Ring Main Unit
Replacement of 3 Panel Ring Main Unit
6201 1 \Vith 4 Panel Ring Main Unit, 11 kV No 7.689
6202 Replacement of RMU (SF6 Type) with 3 No 8.456
I[solator + 1 Breaker
6203 Replacement of RMU (SF6 Type) with 2 No 10.060
Isolator + 2 Breaker
Replacement of Indoor Ring Main Unit
6204 (SF - 6) (3 Isolators + 2 Breaker) 22 kV No 13.311
15 . .
Service Connection
8001 1 Ph Service Connection
8002 3 Ph Service Connection
Note:

1. The Activity wise BOQ is attached herewith in separate Excel sheet.

2. If the Material is provided by MSEDCL, then the said material with cost will be
deducted from the BOQ, accordingly the above rate will be change and work
order will be given. And if the material is provided by the Agency, then the above
rate will remain unchanged.
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MANAHIANAVITARAN

OFFICE OF THE EXECUTIVE ENGINEER, O&M DIVISION
MSEDCL, CHANDRAPUR,

DIST. CHANDRAPUR, Pin Code -442401.

TENDER NO. : EE/CH/0&M/Dn/T/NSC/24-25/T-04

(PRICE BID)

Empanelment of Agencies for Infrastructure development for release of new
connections (RCI and others) in Chandrapur Division of Chandrapur Circle
under Chandrapur Zone.

E.M.D. Rs. 25,000/- (Rs-Twenty-Five thousand only)
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UNDERTAKING

[ / we hereby undertake to abide by the following condition of the Tender: That
the EMD deposited against the above-mentioned tender shall be liable for forfeiture in

full, if either: -

1) I / we withdraw my / our tender before the company finalized the decision of
acceptance the tender.

2) In case my / our tender is accepted by the company and [ / we fail to pay the
PBG/Security Deposit as per Tender conditions against this tender within

stipulated period.

Place : Signature of Tenderer

Date:
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LETTER TO THE EXECUTIVE ENGINEER

To,
The Executive Engineer,
Maharashtra State Electricity Distribution Co. Ltd.,

O&M Division Chandrapur, Dist. Chandrapur, Pin 442401

Dear Sir,

[/We agree for the rates tendered by me/us subject to the condition of the tender
and for which I/We have carefully read and which I/We have thoroughly understood
and to which I/We hereby agree.

[/We hereby agree to keep this offer open for 60 days after the returnable date
of the Tenders and shall be bound by communication of acceptance dispatched within
the prescribed time.

Yours faithfully,

DATE:

Name & Address of the Tenderer.

Seal and Signature of the Tenderer.
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PRICE BID

Infrastructure development for release of new connections (RCI and others)

Description % Rate for Year 2025-26

Charges towards supply, test,
transport, construction, erection,
testing and commissioning of new
HT line, Distribution Transformer,

LT line and other allied works

1. While quoting the rates the bidder should refer Annexure E.

2. The work can go up beyond estimated quantity. The estimated quantities are
taken from previous year base data of interruptions.

3. The rates quoted should be inclusive of consumable items as per Annexure-D.

4. The cost of transportation of material will be reimbursed by MSEDCL on the cost
of material as per prevailing cost data, at a rate of 4% on material supplied by
contractor and at a rate of 1% for material supplied by MSEDCL and towards
crediting of old material to store.

5. If the Cost of any material /equipment is not available in the Cost Data, the same
shall be taken from the work executed in the adjoining Division/Circle.

6. The major material will be provided by MSEDCL such as Insulators, CT/PT,
conductor, AB Switch, Isolator, RMU, Poles, Cables, etc if available. However, in
case these materials are not available with MSEDCL, the same will be supplied by
the contractor @ rate of prevailing cost data of MSEDCL.

7. 0ld / Damaged cables / materials removed from site shall be credited to
Divisional Stores by the Agency.

8. Applicable rate of G.S.T. % (as per notification published).

Seal and Signature of the Tenderer.
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